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TITLE
ITB NO.
DATE

SUPPLEMENTAL / BID BULLETIN NO. 1

Construction of RSCC Therapeutic Pool

ITB 2023-DSWD-CAR-25
15 August 2023

This Supplemental/Bid Bulletin is issued to all prospective bidders announcing the following:

Description/

Concerns From To
Paragraph 1 Paragraph 1
One Miilion Three Hundred Eighty- | One Million Three Hundred Eighty-
Four Thousand Twenty-Five Pesos | Four Thousand Twenty-Five Pesos
(PhP 1,384,025.00) (PhP 1,384,025.00)
Invitation to
Bid Completion of the Works is required

80 Calendar Days Upon Receipt of
Notice to Proceed.

Completion of the Works is required

within eighty (80) Calendar Days

Upon Receipt of Notice to Proceed.

Instruction to

Paragraph 2.1

The GOP through the source of
funding as indicated below for 2023
in the amount of One Miilion Three

Paragraph 2.1

The GOP through the source of
funding as indicated below for 2023 in
the amount of One Million Three

Bldders Hundred Eighty-Four Thousand | Hundred Eighty-Four Thousand
Twenty-Five Pesos. Twenty-Five Pesos. (PhP
1,384,025.00)
Section V. General Conditions and | Please see attached General
Specifications Requirements not attached Conditions and Requirements a

Changes indicated in the Bid Bulletin shall form part of the bidding documents.

Please be guided accordingly.

Chairperson,
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ENRIQ ASCON JR.

Awards Committee
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GENERAL CONDITION AND REQUIREMENTS

1.|Contractor's Qualification(s)

a. Contractor shall be competent and experienced in the field of Construction with a minimum
of three (3) years prior experience.

2.|Contractor's Working Hours

a. All normal work for this contract shall be performed during normal daylight hours. Any
exceptions or changes should be approved by the HOPE, it may only be coordinated to the
Officer/BGMS Project Engineer, but still subject for approval of the Regional Director.

b. If work is required overnight, the Contractor will be requires to furnish safe, proper and
sufficient lighting arrangement if necessary.

3.|Contractor's Responsibilities

a. Contractor/Service provider shall assign Engineers/Architects from the start until
completion stage;

b. Contractor/Service provider shall coordinate to the BGMS all the execution of works;

¢. Contractor/Service provider shall provide warning signages, project log book;

d. Contractor/Service provider shall submit Statement of works accomplished and progress
photos as requirement of the billing request ;

e. Contractor shall submit Construction Safety and Health Program approved by DOLE;
f. All assigned key personnel shall be physically present at the site throughout the duration of
the project or working hours;

g. A Certificate of Site Inspection shall be secured by the contractor from the BGMS.

4|Other Requirements

a. All dimensions/level etc. indicated in the drawing plans are to be verified on the site;

b. All materials is subjected for the approval of the End user/ BGMS Project
Engineer/Architect;

c¢. Any discrepancies, either between written dimensios and site dimensions shall be brought
to the BGMS office before executing the works.

Prepared by: Recommending Approval:
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ctYBQ&?ﬂS Director IIl, Assisstant Pégfonal Director for Administration
Conformed by: Approved by:

A {\/ y

RONILO R. FLORES LEO L. QUINTILLA
OIC - Admin Division Chief Regional Director
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