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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, 

departments, bureaus, offices, or instrumentalities of the government, including government-

owned and/or -controlled corporations, government financial institutions, state universities 

and colleges, local government units, and autonomous regional government. The procedures 

and practices presented in this document have been developed through broad experience, and 

are for mandatory use in projects that are financed in whole or in part by the Government of 

the Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations 

(IRR) of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the 

obligations, duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should 

contain neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents 

as to the names of the Project, Contract, and Procuring Entity, in addition to 

date of issue. 
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e. Modifications for specific Procurement Project details should be provided in 

the Special Conditions of Contract as amendments to the Conditions of 

Contract.  For easy completion, whenever reference has to be made to specific 

clauses in the Bid Data Sheet or Special Conditions of Contract, these terms 

shall be printed in bold typeface on Sections I (Instructions to Bidders) and III 

(General Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  
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SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

8 

 

Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance 

with Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of 

bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant 

information in the Bid Data Sheet. 
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Invitation to Bid for  

Proposed Upgrading of Electrical System for DSWD CAR 

Training Center and Secretary's Cottage 

ITB No: 2025-DSWD-CAR-18 

 
1. The Department of Social Welfare and Development-Cordillera Administrative 

Region, through the General Appropriations Act 2025 intends to apply the sum of 

One Million Three Hundred Fifty Pesos (PhP 1, 350, 000.00), being the Approved 

Budget for the Contract (ABC) to payments under the contract for Proposed 

Upgrading of Electrical System for DSWD CAR Training Center and Secretary's 

Cottage.  

 

Bids received in excess of the ABC shall be automatically rejected at bid opening. 

 

2. The Department of Social Welfare and Development-Cordillera Administrative 

Region now invites bids for the above Procurement Project.  Completion of the 

Works is required within sixty (60) calendar days upon receipt of the Notice to 

Proceed. Bidders should have completed a contract similar to the Project.  The 

description of an eligible bidder is contained in the Bidding Documents, particularly, 

in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from Department of Social Welfare 

and Development-Cordillera Administrative Region and inspect the Bidding 

Documents at the address given below from 08:00am to 05:00pm. Likewise, 

interested bidders are required to secure a Certificate of Site Inspection duly signed 

by the Buildings and Ground Management Section Head, upon inspection of the 

project site located in DSWD CAR Training Center and Secretary’s Cottage, 

Engineer’s Hill, Baguio City. 
 

5. A complete set of Bidding Documents may be acquired by interested bidders on 29 

October 2025 to 01:00 PM (PST) 18 November 2025 from given address and website 

below and upon payment of the applicable fee for the Bidding Documents, pursuant to 

the latest Guidelines issued by the GPPB, in the amount of Five Thousand Pesos 

(PhP 5, 000.00).  

The procuring entity allows payment of bidding documents through Bank-to-

Bank transaction. However, the Official Receipt shall only be issued to the 

bidder upon receipt of the original deposit slip by the Cash Section with the 

following bank details: 

Account Number: 0222-0218-63 

Account Name     : DSWD FO CAR (MISC TRUST ACCNT) 

Name of the Bank: LANDBANK – Baguio Branch 
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6. The Department of Social Welfare and Development-Cordillera Administrative 

Region will hold a Pre-Bid Conference1 on 11:00 AM (PST) 06 November 2025 at 

DSWD-CAR Premises or Google Meet with meeting ID/Link as 
meet.google.com/rkt-wcup-fku, which shall be open to prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat at the office address as indicated 

below on or before  1:00 PM (PST) 18 November 2025. Late bids shall not be 

accepted. 

 

The procuring entity allows submission through courier provided that the bid 

envelope will be received on or before the deadline of bid submission.   

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on 2:30 PM (PST) 18 November 2025 at the given address 

below DSWD-CAR Premises and via Google Meet with meeting ID/Link as 

meet.google.com/fgn-qvnb-syr. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity.   

 

10. The Department of Social Welfare and Development-Cordillera Administrative 

Region reserves the right to reject any and all bids, declare a failure of bidding, or not 

award the contract at any time prior to contract award in accordance with Sections 

35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA 

No. 9184, without thereby incurring any liability to the affected bidder or bidders.  

 

11. For further information, please refer to: 

 

BAC SECRETARIAT 

Procurement Section, DSWD-CAR 

40 North Drive, Baguio City 

bacsec.car@dswd.gov.ph 

(074) 661-0430 Local 25025 / (02) 369-6580  

Mobile Numbers: Smart: 0969-572-9176 

 

12. You may visit the following websites for downloading of Bidding Documents: 

https://car.dswd.gov.ph/downloads/procurement/procurement-opportunities/ 

 

 

 

 -originally signed-  

ENGR. ENRIQUE H. GASCON JR.  

      BAC Chairperson 

 

 
                                                 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  

https://car.dswd.gov.ph/downloads/procurement/procurement-opportunities/
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Department of Social Welfare and Development – Cordillera 

Administrative Region invites Bids for the Proposed Upgrading of Electrical 

System for DSWD CAR Training Center and Secretary's Cottage, with Project 

Identification Number 2025-DSWD-CAR-18. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for Calendar Year 

2025 in the amount of One Million Three Hundred Fifty Pesos (PhP 1, 350, 

000.00). 

 

2.2. The source of funding is: 

 

a. NGA, the General Appropriations Act 2025. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the conditions 

for this Project, such as  the location and the nature of the work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric 

power and access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  They 

or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 

9184 or other integrity violations in competing for the Project. 
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5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 

the Procuring Entity as stated herein, but in no case more than fifty percent 

(50%) of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on 11:00 AM 

(PST) 06 November 2025 at the DSWD-CAR Premises or Google Meet with 
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meeting ID/Link as meet.google.com/rkt-wcup-fku, as indicated in paragraph 6 of 

the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by 

the appropriate Philippine foreign service establishment, post, or the 

equivalent office having jurisdiction over the foreign bidder’s affairs in the 

Philippines.  For Contracting Parties to the Apostille Convention, only the 

translated documents shall be authenticated through an apostille pursuant to 

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 

shall govern, for purposes of interpretation of the bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for 

the type and cost of the contract for this Project. Any additional type of 

Contractor license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to be 

bid, with their complete qualification and experience data shall be provided.  

These key personnel must meet the required minimum years of experience set 

in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 
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11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as determined by 

the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 

Price Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid within 120 calendar days. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

 

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  
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The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic 

copy of its Bid, which must be digitally signed. An electronic copy that cannot be 

opened or is corrupted shall be considered non-responsive and, thus, automatically 

disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 9 of the IB. The Bidders’ representatives who are 

present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA 

No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the Bid or combination of Bids 

offering the lowest calculated cost to the Procuring Entity.  Bid Security as 

required by ITB Clause 15 shall be submitted for each contract (lot) 

separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 

all the lots participated in by the prospective Bidder. 
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20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in the 

BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information in 

relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to the 

circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

● Renovation or Rehabilitation and Improvement of vertical structures. 

● Completed within three (3) years prior to the deadline for the 

submission and receipt of bids.  

 

7.1 Subcontracting is not allowed. 

10.3 PCAB license should be at least “small b” as to size range and/or at least C or 

D as to license category 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 
Personnel General experience Relevant experience 

Site Electrical Engineer At least 2 years of 

experience in electrical 

engineering services 

At least 2 years of 

relevant experience 

Safety officer at least 2 years’ 

experience in safety 

management 

at least 2 years’ 

experience as Safety 

Officer II 

Project foreman at least 2 years of 

experience in building 

construction 

at least 2 years of 

experience in building 

construction 

Electrician At least 2 years of 

experience with NC II 

Certificate 

at least 2 years of 

experience in building 

construction 

 

 

10.5 The minimum major equipment requirements are the following: 

Equipment Capacity Number of Units 

Mini Dump Truck at least 2.4 cubic 

meters 

at least one (1) 

Welding Machine at least 300 amps at least one (1) 
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Drilling Machine at least 450 Watts at least one (1) 

 

 

12 Not Applicable 

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

a. The amount of not less than two percent (2%) of ABC, if bid security 

is in cash, cashier’s/manager’s check, bank draft/guarantee or 

irrevocable letter of credit; 

 

b. The amount of not less than five percent (5%) of ABC, if bid security 

is in Surety Bond. 

 

19.2 Partial bids are not allowed. 

20  In support to the Statement of All Ongoing Government and Private Contracts 

the following documents shall be submitted as part of the post qualification 

requirement:  

1. Notice of Award and/or Contract/Purchase Order 

2. Notice to Proceed (for government transactions only under Public 

Bidding) 

 

 In support to the Statement of Single Largest Completed Contracts (SLCC) 

the following documents shall be submitted as part of the post qualification 

requirement:  
1. Statement of Single Largest Completed Contracts (SLCC) shall be 

supported with End-user’s Acceptance or Official Receipts1 or Sales 
Invoice 

2. In case a Collection Receipt is available in lieu of Official Receipt, such 
should be supported with the necessary invoice receipt like Charge 
Invoice. 
 

 Certificate of Site Inspection duly signed and issued by the DSWD CAR 
– BGMS Head prior to the deadline for the submission of Bids shall also 
be submitted to the Technical Working Group during the post qualification 
stage. 
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Additional contract documents relevant to the Project that maybe required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 

 

Note: At the end of the contract duration including any approved work 

extension, the contractor is required to submit a Statement of Work 

Accomplished as of date, which shall be the reckoning document for any 

penalties but not limited to imposition of Liquidated Damages (LD) and 

Slippage that may be applicable thereto. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in the 

GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through the 

Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were issued 

after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay may be addressed 

through contract extension provided under Annex “E” of the 2016 revised IRR 

of RA No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to corrupt, fraudulent, 

collusive, coercive, and obstructive  practices as stated in ITB Clause 4. 

 

 

 



 

24 

 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be 

required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the 

SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 

9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 
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15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 
 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of the 

provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 Project completion is required within sixty (60) calendar days upon 

receipt of the Notice to Proceed., inclusive of ten (10) rainy/unworkable 

days considered unfavorable for the prosecution of the works at the site. 

4.1 The Procuring Entity shall give possession of so much of the Site to the 

Contractor after a pre-construction meeting between the authorized 

DSWD Representatives and the Contractor. 

6 Not applicable 

7.2 Fifteen (15) years. 

10 No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within ten (10) calendar days upon receipt of 

the Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is Ten Thousand (PhP 10, 000.00) pesos.  

13 The amount of the advance payment is fifteen percent (15%) of the 

Contract Value and can be availed of upon the submission and receipt of 

a request for the release of the advance payment after the issuance of the 

Notice to Proceed (NTP) and posting of an irrevocable letter of credit in 

favor of the procuring entity. 

 

14 Not applicable  

15.1 The date by which operating and maintenance manuals are required is 

within 15 days upon completion of the contract. 

 

The date by which “as built” drawings are required is within 15 days 

upon completion of the contract. 

 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is Php 

15,000.00. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond 

realistically and competitively to the requirements of the Procuring Entity without 

qualifying or conditioning their Bids.  In the context of international competitive bidding, 

the specifications must be drafted to permit the widest possible competition and, at the 

same time, present a clear statement of the required standards of workmanship, materials, 

and performance of the goods and services to be procured.  Only if this is done will the 

objectives of economy, efficiency, and fairness in procurement be realized, responsiveness 

of Bids be ensured, and the subsequent task of bid evaluation facilitated.  The 

specifications should require that all goods and materials to be incorporated in the Works 

be new, unused, of the most recent or current models, and incorporate all recent 

improvements in design and materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are 

established principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions 

prevail. The General Specifications should cover all classes of workmanship, materials, 

and equipment commonly involved in construction, although not necessarily to be used in 

a particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by 

the goods and materials to be furnished, and work performed or tested, the provisions of 

the latest current edition or revision of the relevant standards and codes in effect shall 

apply, unless otherwise expressly stated in the Contract.  Where such standards and codes 
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are national, or relate to a particular country or region, other authoritative standards that 

ensure a substantially equal or higher quality than the standards and codes specified will be 

accepted subject to the Procuring Entity’s Representative’s prior review and written 

consent.  Differences between the standards specified and the proposed alternative 

standards shall be fully described in writing by the Contractor and submitted to the 

Procuring Entity’s Representative at least twenty-eight (28) days prior to the date when the 

Contractor desires the Procuring Entity’s Representative’s consent.  In the event the 

Procuring Entity’s Representative determines that such proposed deviations do not ensure 

substantially equal or higher quality, the Contractor shall comply with the standards 

specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person 

drafting the Bidding Documents.  They should not be included in the final Bidding 

Documents. 

 

 

Please see attached Technical Specifications and General Conditions 

and Requirements. 
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Section VII. Drawings 
 

Please see attached Drawings/floor plans. 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to enable 

Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in 

the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work executed 

on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by including 

a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for 

possible price increases should be provided as a provisional sum in the Summary Bill of 

Quantities.  The inclusion of such provisional sums often facilitates budgetary approval by 

avoiding the need to request periodic supplementary approvals as the future need arises.  

Where such provisional sums or contingency allowances are used, the SCC should state the 

manner in which they will be used, and under whose authority (usually the Procuring Entity’s 

Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 

 

 

 

 

Please see attached Bill of Quantities. 
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Section IX. Checklist of Technical and Financial 

Documents 
 
 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a 

State of Calamity or other similar issuances that shall allow the use of alternate 

documents in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant 

to Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether similar 

or not similar in nature and complexity to the contract to be bid; and  

 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 
 

⬜ (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration; and 

 

 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership 

or certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, partnership, 

or cooperative; or Original Special Power of Attorney of all members of the 

joint venture giving full power and authority to its officer to sign the OSS and 

do acts to represent the Bidder. 

 

Financial Documents 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 
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Class “B” Documents 
⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (l) Duly accomplished Detailed Estimates Form, including a summary sheett 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (m) Cash Flow by Quarter. 
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REPUBLIC OF THE PHILIPPINES

CORDILLERA ADMINISTRATIVE REGION

Contract Reference Number:

Name of Project:

Location of the Project: ENGINEER'S HILL, BAGUIO CITY

Standard Form Number SF-INFR-55

1 2 3 4 5 6

1

1.1 Mobilization/Demobilization 1 lot

1.2 Cleaning & hauling 1 lot

1.3 Project billboard 1 lot

1.4 Temporary Facilities 1 lot

1.5 Water and Electrical Consumption 1 lot

2

2.1

From Generator Set to Automatic Transfer 

Switch  (CABLING AND PIPING):

     a. Fabricated cable  tray and cover

     b. 3" PVC Pipe

     c. 3" PVC Elbow

     d. 3" PVC Coupling

     e. 125  mm² thhn cu. Wire Red

     f. 125  mm² thhn cu. Wire Yellow

     g. 125  mm² thhn cu. Wire blue

     h. 30  mm² thhn cu. Wire blue

     i. Electrical tape

     j. Chipping  and restoration Works

1 lot

2.2

Utility Main Service Disconnect:

     a. ECB 250 AT ,3P 230 V IN NEMA 1 

     b. 125  mm² thhn cu. Wire Red

     c. 125  mm² thhn cu. Wire Yellow

     d. 125  mm² thhn cu. Wire blue

     e. 30  mm² thhn cu. Wire blue

     f. Cable tray ( Cable from transformer to 

ECB and From ECB to  ATS

     g. Electrical tape

1 lot

GENERAL REQUIREMENTS

ITEM NO. ITEM DESCRIPTION QTY UNIT
UNIT PRICE 

(PESOS)
AMOUNT (PESOS)

From Generator Set to Automatic Transfer Switch  (CABLING AND PIPING)

PROPOSED UPGRADING OF ELECTRICAL SYSTEM 

FOR DSWD CAR TRAINING CENTER AND 

SECRETARY'S COTTAGE

BILL OF QUANTITIES

Columns 1, 2, 3, & 4 are to be filled up by the Columns 5 & 6 are to be filled

Procuring Entity by the bidders



1 2 3 4 5 6

ITEM NO. ITEM DESCRIPTION QTY UNIT
UNIT PRICE 

(PESOS)
AMOUNT (PESOS)

Columns 1, 2, 3, & 4 are to be filled up by the Columns 5 & 6 are to be filled

Procuring Entity by the bidders

2.3

PanelBoards & Feeder Wires:

     a.  Panelboard  ground terminals,  flush 

mounted with BOLT-ON circuit breakers

Main: 250AT, 300AF, 3P, 230V MCCB in 

NEMA-1 Enclosure 

Branches: 6-60AT, 100AF, 3P, 10 KAIC, 

230V

                 1-175AT, 200AF, 3P, 10 KAIC, 

230V 

     b.  Panelboard  ground terminals,  flush 

mounted with BOLT-ON circuit breakers

Main: 60AT, 100AF, 3P, 10 KAIC ,230V 

MCCB IN NEMA-1 ENCLOSURE 

Branches: 4-15AT, 50AF, 2P, 10 KAIC, 230V

                  6-20AT, 50AF, 2P, 10 KAIC, 230V

                  2-30AT, 50AF, 2P, 10 KAIC, 230V

     c. 1 1/4 PVC Pipe

     d. 1 1/4 PVC Elbow

     e. 1 1/4  PVC Coupling

     f. 14 mm2  THHn wire red

     g. 14 mm2  THHn wire yellow

     h. 14 mm2  THHn wire blue

     i. 8 mm2  THHn wire green

     j. Hangers and Supports

     k. Pullbox

     l. Chipping and Restoration Works

1 lot

2.4

Generator Set Exhaust Pipe Extension:

     a. 100 mm  dia B.I. Pipe

     b. 100 mm  dia B.I. Pipe elbow

     c. Bracket/supports

     d. Scaffolding

     e. Exhaust Cap

1 lot

3

3.1 Safety shoes 7 pairs

3.2 Hard hats 7 pcs

3.3 Reflective vests 7 pcs

3.4 Safety signages and devices 1 lot

REMINDER:

Please ensure that all materials listed in the attached blank BOQ are included in your detailed estimates. However, the list 

of materials shall not be considered comprehensive; kindly include any items deemed necessary to ensure a complete 

and accurate estimate.

TOTAL AMT. IN WORDS: (in words)

TOTAL BID PRICE:

CONSTRUCTION SAFETY & HEALTH



EXISTING
GENERATOR TO ATS

WIRES AND
DUCTING TO BE

REPLACED WITH 3 -
125mm² THW CU.
WIRE AND TO BE

EMBEDDED.

EXISTING ATS

EXISTING MAIN
DISTRIBUTION
PANEL (MDP) – ALL
SUB-PANELS FROM
TRAINING CENTER
AND SECRETARY’S
COTTAGE SHALL BE
FED AND
TERMINATED AT
THIS PANEL.

EXISTING 220 KVA
GENERATOR SET –
15 KVA UNIT TO BE
TERMINATED;
TRAINING CENTER
AND SECRETARY’S
COTTAGE TO BE FED
FROM 220 KVA
GENERATOR SET.

LOCATION FOR
EXTENSION OF

GENERATOR
EXHAUST PIPE THRU
ROOF USING 100mm

Ø BI PIPE

EXISTING
GENERATOR

EXHAUST PIPE TO
BE EXTENDED THRU
ROOF USING 100mm
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GENERAL NOTES & LEGENDS

EXPOSED CONDUIT RUNS SHALL BE INSTALLED TO OR PERPENDICULAR TO THE
BUILDING LINE AND SUPPORTED BY CONDUIT CLAMPS EVERY 1520 mm.
DIAGONAL CONDUIT RUN SHALL NOT BE ACCEPTED.

7.

DUPLEX RECEPTACLE SHALL BE RATED 20amp 250 Volts PARALLEL SLOTS.
ALL ELECTRICAL INSTALLATION SHALL BE UNDER THE SUPERVISION OF A
DULY LICENSED ELECTRICAL ENGINEER OR A REGISTERED MASTER ELECTRICIAN.
NO REVISION IN THE DESIGN SHALL BE DONE WITHOUT PRIOR CONSENT AND
APPROVAL OF THE DESIGNER. ANY SUCH REVISION DONE WITHOUT APPROVAL
SHALL CAUSE RESPONSIBILITY OF THE DESIGNER TO CEASE AS A WHOLE.

8.
9.

10.

ALL INSTALLATION SHALL BE CONCEALED FROM VIEW, ELECTRICAL WIRING SHALL BE
ENCASE IN POLYVINYL CHLORIDE SCHEDULE 40 (PVC) AND TELEPHONE SERVICE
SHALL BE RIGID STEEL CONDUIT (RSC) OTHERWISE NOTED.
MINIMUM WIRE AND CONDUIT SIZE SHALL BE # 2.0mm2 TW/ THW AND 15mm∅
TRADE SIZE RESPECTIVELY.
PULL BOXES OF APPROPRIATE SIZE SHALL BE PROVIDED NEITHER INDICATED NOR
INDICATED IN THE DRAWINGS TO ACCOMMODATE THE ACTUAL NUMBER & SPLICES OF WIRE.
ALL MATERIALS TO BE USED SHALL BE NEW, APPROVED AND APPROPRIATE TYPE
FOR LOCATION AND INTENDED USE.

3.

4.

5.

6.

ALL ELECTRICAL WORKS & INSTALLATION SHALL COMPLY WITH THE PROVISIONS
OF THE LATEST EDITION OF THE PHILIPPINE ELECTRICAL CODE WITH THE RULES &
REGULATION OF THE NATIONAL & LOCAL AUTHORITIES CONCERNED IN THE ENFORCEMENT
OF ELECTRICAL LAWS & REGULATIONS OF THE UTILITY COMPANIES CONCERNED.
THE CONTRACTOR SHALL VERIFY AND ORIENT THE ACTUAL LOCATION OF THE
TERMINAL POLE FOR CONNECTION OF POWER SUPPLY AND TELEPHONE SERVICES.
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General Conditions 
 
GC – 1. DEFINITIONS 

i. The term “Owner” as used in these Specifications means the administration of the 
Department of Social Welfare and Development – Cordillera Administrative Region. 
(DSWD-CAR) 

ii. The term “Construction Architect/Engineer” shall mean the person executing the 
contract on behalf of the Owner for the construction of the project and the said 
Construction Architect/Engineer’s duly authorized assistants or representatives. 

iii. The term “Contractor” means the entity that will provide all labor, materials, equipment, 
and perform all the work necessary for the completion of the project in accordance with 
the plans and specifications. 

iv. The term “Consultants” means the designer and planner of the owner. 
v. The term “Completion of Contract” shall mean full performance by the contractor of the 

contractor’s obligations under the contract and all amendments and revisions thereof 
except the contractor’s obligation concerning (1) release of liens and certificate of 
contractor, (2) other final documents. The term “completion” or “completion of the 
project” shall mean the contract and all amendments and revision thereof. The 
Certificate of Completion, signed by the Construction Architect/ Engineer and 
approved in writing by the Owner shall be the sole and conclusive evidence as to the 
date of completion. 

vi. The term “default” used herein shall include any such failure by the contractor to make 
progress in the prosecution of work so as to endanger the completion of the project 
within the calendar days allotted. 

vii. Wherever in the specifications or upon the drawings the words “directed”, “required”, 
“ordered”, “designated”, “prescribed”, or words of like import are used, it shall be 
understood that the direction, requirement, designation, or prescription, of the 
Construction Architect/Engineer is intended; and similarly, the words “approved”, 
“acceptable to”, or satisfactory to” of the Designer unless otherwise expressly stated. 

viii. Where “as shown”, “as indicated”, “as detailed”, or words of similar import are used, it 
shall be understood that the reference is made to the drawings accompanying this 
contract unless stated otherwise. The word “provided”, as used herein shall be 
understood to mean “provided complete in place”, that is, furnished and installed. 
 

GC – 2. DIVISION OF THE SPECIFICATION 
These specifications are divided for convenience into sections as set forth in the Table 
of Contents preceding the General Conditions. Any mention in these sections or 
indications on the drawings of articles, materials, operations, or methods, requires that 
the contactor furnish each item so mentioned or indicated, of the kind, type or design 
and quality specified or shown on the drawings, and that the contractor furnish all labor, 
equipment, incidentals, and superintendence necessary to complete the work in 
accordance with the true meaning and intent of these specifications even though such 
mention of articles, materials, operations, methods, quality, qualifications, or condition 
is not expressed in complete sentences. The contractor shall coordinate the work 
covered in each section with the work of other sections. The necessary information – 
items, accessories, anchors, connections, patterns, templates etc. – shall be delivered 
when required in order to prevent any delay in the progress and completion of work. 

 
 GC – 3. SPECIFICATIONS AND DRAWINGS 

i. The contractor shall keep in the work place a copy of the drawings and specifications 
and shall at all times give the Construction Architect/Engineer access thereto. Anything 
mentioned in the specifications and not shown on the drawings, or shown on the 
drawings and not mentioned in the specifications, shall be like effect as if shown or 
mentioned in both. In case of difference between drawings and specifications the 
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specifications shall govern.  In case of discrepancy either in the figures, in the 
drawings, or specifications, the matter shall be promptly submitted to the Designing 
Architect who shall promptly make a determination in writing. Any adjustment by the 
contractor without such determination shall be at his risk and expense. The 
Consultants shall furnish from time to time such detailed drawings and other 
information as he may consider necessary, unless otherwise provided. 

ii. Omissions and misdescription. Omissions from the drawings or specifications or 
misdescription of details of work which are manifestly necessary to carry out the intent 
of the drawings and specifications, or which are customarily performed, shall not 
relieve the contractor from performing such omitted or misdescribed details of work, 
but shall be performed as if fully and correctly set forth and described in the drawings 
and specifications. 

iii. Deviations from the drawings and dimensions therein given, whether or not error is 
believed to exist, shall be made only after written authority is obtained from the 
Designing Architect/Engineer. 
 

GC – 4. PROGRESS SCHEDULE. 
The work shall be prosecuted with faithfulness and energy and in the order of 
precedence as directed by the Construction Architect/Engineer. The Contractor shall 
submit a progress schedule as follows: 

i. The progress schedule shall be submitted within two weeks after the date of award of 
contract and shall be subjected to the approval of and/or modification by the 
Construction Architect/Engineer. 

ii. The progress schedule shall be in Chart Form or Critical Path Method (CPM) and shall 
show the order in which the contractor proposes to carry on the work, the dates on 
which he will start the several salient features (including procurement of materials, 
plant and equipment) and the contemplated dates completing the same. 
 

GC – 5. TAXES, LICENSES, PERMITS, AND FEES. 
All taxes, licenses, permits and fees which may be due to the local and/or National 
Government on account of the performance and completion of the work stipulated 
herein and fees for testing materials and specimens shall be paid for and obtained by 
the contractor while the building and occupancy permits shall be paid for by the 
contractor and Owner respectively. 

 
GC – 6. INSURANCE. 

The contractor shall take out and maintain throughout the construction period 
insurance with the minimum requirements. 

 
GC – 7. CHANGES IN SPECIFICATIONS AND DRAWINGS. 

The owner may, from time to time, during the progress of the construction of the 
project, make such changes in, additions to, or subtractions from the specifications 
and construction drawings as condition may warrant: provided, however, that if the 
cost to the contractor shall be materially increased by any such change, or addition, 
the owner shall pay the contractor for the reasonable cost thereof in accordance with 
a construction contract amendment signed by the owner and the contractor, but no 
claim for additional compensation for any such change or addition will be considered 
unless the contractor shall have made a written request therefore to the owner prior to 
the commencement of work in connection with such change or addition. Written 
notification shall be made by the owner to the consultants or designing architect prior 
to any change in specifications and drawings. 

 
GC – 8. SUPERVISION AND INSPECTION. 

i. The contractor shall cause the construction work on the project to receive a constant 
supervision by a competent Project Architect/Engineer who shall be present at all times 
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during the working hours where construction is being carried-on. The contractor shall 
employ, in connection with the construction of the project, capable, experienced, and 
reliable foremen and such skilled workmen as may be required for the various scope 
of work to be performed. Directions and instructions given to the Project 
Architect/Engineer by the owner shall be binding upon the contractor. 

ii. The manner of performance of the work, and all equipment used therein shall be 
subject to the inspection, tests, and approval of the owner. The owner shall have the 
right to inspect data and records of the contractor relevant to the work. The contractor 
will provide all reasonable facilities necessary for such inspection and tests. The 
contractor shall have an authorized agent to accompany the inspector when the final 
inspection is made and, if requested by the owner, when any other inspection is made. 
 

GC – 9. PROGRESS PHOTOGRAPHS. 
i. The contractor, at his expense, shall furnish to the Construction Architect/Engineer 

progress photographs that shall be taken monthly starting when the work begins and 
continuing so long as the work is in progress, on the exterior or interior of the building, 
from the station points designated by the Construction Architect/Engineer. 

ii. The contractor shall clearly identify in the photographs the scope of work completed. 
iii. No partial payment shall be considered for approval without the above-mentioned 

photographs. 
 
GC – 10. RELEASE OF LIENS. 

Neither the final payment nor any part of the retained percentage shall become due 
until the contractor, if required shall deliver to the owner a complete release of all liens 
arising our of the contract, or receipts in full in lieu thereof and, if required in either 
case, an affidavit that so far as he has knowledge or information, the releases and 
receipts include all labor and materials for which a lien can be filed. 

 
GC – 11. SUPERVISION. 

All work shall meet with the approval of the Construction Architect/Engineer and shall 
be completed in conformity with the plans and specifications approved by, and on file 
with the owner, which plans and specifications will be made part of the contract to be 
entered into for the work referred herein. The contractor shall confer with the 
Construction Architect/Engineer before commencing any work under the contract.  The 
contractor shall furnish all facilities for inspection at the construction site. 

 
GC – 12. IDENTIFICATION OF EMPLOYEES. 

The contractor shall be responsible for furnishing to each employee and for requiring 
each employee engaged in the work to display such identification as maybe approved 
and directed by the Construction Architect/Engineer. 

 
GC – 13. SAMPLES. 

The contractor shall submit 2 each of samples if required by the owner or Construction 
Architect/Engineer and these shall be properly identified with the contractor’s name 
and manufacturer’s name and catalog number, if applicable. 

 
GC – 14. LIGHT, POWER, AND WATER. 

The contractor shall furnish temporary water, light, and power, complete with 
connecting piping, wiring, lamps and similar equipment as required for the work. The 
contractor shall install, maintain, and remove his temporary line upon completion of 
the work. All expenses in connection with temporary services and facilities shall be 
paid by the contractor. 

 
GC – 15. TEMPORARY OFFICE. 
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The contractor shall provide and maintain watertight office on the premises where 
directed for his own and sub-contractor’s use and for the use of the Construction 
Architect/Engineer. This office shall be, provided with operating windows, doors with 
locks, tables, benches, racks for drawings and adequate electric lighting. The ceiling 
shall be 2.7m high. Floor and wall shall be plywood or equivalent. The contractor shall 
provide janitorial services for these offices for the duration of the job. 

 
GC – 16. STORAGE SHEDS. 

The contractor shall provide and maintain on the premises where directed, watertight 
storage sheds for all materials which might be damaged by weather. 

 
GC – 17. TEMPORARY TOILETS. 

The contractor shall install and maintain in a sanitary condition suitable toilets and 
urinals for use of workmen. These toilets shall be in a location approved by the 
construction Architect/Engineer and connected to existing sewers, when feasible. 
There shall be a minimum of one (1) toilet for each multiple of thirty (30) contractor’s 
employees or fractional part thereof, working at the job site. 

 
GC – 18. LIGHTS, GUARDS, ETC. 

The contractor shall provide such lights, guard, temporary fences, and warning signs 
as may be necessary for the safety during all the time from the execution of the contract 
until the final acceptance of the work, and shall be responsible for the installation and 
maintenance of lights, guards, fences and warning signs. 

 
GC – 19. CLEANING. 

Upon the completion of each part of the work as defined by the sections into which 
these specifications are divided or as separated by the various trades involved in the 
work, each area shall be cleaned of debris emanating from the work. The contractor 
shall remove remaining excess materials, waste, rubbish, debris, and his construction 
and installation equipments from the premises. Any dirt or stains caused by the work 
under the contract shall be removed from the surfaces of the structure and from the 
equipments and fixtures. 

 
Miscellaneous Conditions 
 
MP – 1. PROJECT SIGN. 
 The contractor shall provide a project sign fabricated to size.  
 
MP – 2. USE OF OWNER FACILITIES BY CONTRACTOR. 

The contractor will not be permitted to utilize any Owner’s building or facility for his job-
site office space or storage area for materials without prior written approval of the 
Construction Architect/Engineer. 

 
MP – 3. INTERFERENCE WITH OWNER OPERATIONS. 

The contractor shall establish work procedures and methods to avoid interference with 
existing operations within or adjacent to the construction area. Free passage into the 
adjoining or adjacent buildings not in the contract will not be permitted, except as 
approved by the Construction Engineer. Procedures and methods shall also provide 
for safe conduct of work and protection of property, which is to remain undisturbed. 

 
ARCHITECTURAL WORKS 
 
SECTION 1 CONSTRUCTION QUALITY CONTROL 

1.1. General. The contractor shall establish and maintain quality control for testing 
of materials to be furnished by him in accordance with the specifications and fro 
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determination of densities as required in the specifications to assure compliance as 
specified. The testing agency shall be approved. Certified copies of detailed laboratory 
test reports, attesting compliance with the test requirements as prescribed in the 
applicable referenced publications shall be submitted in triplicate, together with the 
submission of samples for conformation testing by the owner as required, and shall 
contain the name and address of the testing laboratory and the dates of the test to 
which the report applies. 

 
1.2. Sampling and Testing. Unless otherwise specified, materials to be sampled, 
time of submittal of samples, and other requirements for sampling shall be as specified 
in the various sections of each division under which the materials will be furnished. All 
samples for testing shall be provided by the contractor at no additional cost to the 
owner. 

 
1.3. Maintenance of records. The contractor will maintain current records of all 
inspections and test performed on an appropriate format. These records will provide 
factual evidence that required inspections or tests have been performed, including type 
and number of inspections or tests involved; results of the inspections or tests, etc. 
Additional forms for specific operations may be required by the Construction engineer 
to supplement the daily inspection forms. 

 
1.4. Time reports and deficiencies. Records of jobsite material inspections must be 
received prior to installation or incorporation of materials into the contract work. The 
contractor will not be permitted to build upon or conceal any features of the work 
containing uncorrected defects. Payment on deficient items will be withheld until 
satisfactorily corrected or other action has been taken approved. 

 
CIVIL WORKS 
 
SECTION 1 EARTHWORK 
 
General 

Include cut and fill, compaction and grading to acquire finished grade as required in 
the plan. 
 
1.1 EXCAVATION 

Structural excavation, to indicate bearing value. Extra care should be practiced 
to protect adjoining properties and existing utility lines. Excavation of trenches 
for pipe lines shall conform to the typical sections as Shown on the plans. 
 

1.2 SITE CLEARING 
1.2.1 All obstacles within the premises shall be disposed and cleared as 

directed by the Project Architect/Engineer. 
1.2.2   All obstruction obstructing the work shall be removed to the designated 

places, unless otherwise directed by the Project Architect/Engineer. 
1.2.3    All plant roots shall be disposed. 
 

1.3 BACKFILL & FILL 
1.3.1 Backfill of suitable excavated soil shall be placed in horizontal layers of 

30 cm thick, compacted by hand or mechanically as required density. 
1.3.2 Fill shall be as shown in the drawings unless otherwise directed and 

shall be compacted by mechanical means to require density of 95% 
optimum. 
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1.3.3 Excess earth-surplus earth from cut portion shall be placed in lower 
ground as desired by the Project Engineer to the nearest depressed 
area. 
 

SECTION 2 DEMOLITION, CLEARING AND GRUBBING 
 
 2.1 EXAMINATION OF SITE 

The Contractor shall visit the site of the work and examine the premises so as 
to fully understand all of the existing conditions relative to the work. No increase 
in cost of extension in performance time will be considered for the failure to 
know its condition. 
 

2.2 DEMOLITION 
 

Demolition of work in general shall consist of the following: 
2.2.1 Remove all existing structures (if there shall be) 
2.2.2 Tap all existing water and electrical lines for reconnection to new 

construction. 
 

2.3 PROTECTION OF STRUCTURES AND PROPERTY 
2.3.1 Execute demolition work with such manner as to insure adjacent 

property and premises of building against damage which occur or might 
occur from falling debris or other cause. 

2.3.2 Repair damage done to property of any person or persons on or off 
premises by reason of required work. 

2.3.3 Provision of proper enclosure within the perimeter to insure safety to 
possible damage on adjacent properties. 

2.3.4 Storage of any hazardous or flammable materials is strictly prohibited, 
that would cause danger to people, property and adjacent property. 
 

2.4 DISPOSAL OF MATERIALS 
Observe good housekeeping, all trash, rubbish, and other waste shall be 
immediately disposed. The contractor should provide garbage cans for proper 
disposal of his wastes. 
 

2.5 DEBRIS 
2.5.1 Remove as it accumulates, debris resulting from demolition operation 

may not be burned on site. 
2.5.2 Wood and other debris resulting from demolition operation may not be 

burned on site. 
2.6 CLEANING 

2.6.1 Upon the completion of work, remove all barricades, tools, materials, 
apparatus and debris. 

2.6.2 Leave premises clean, neat and orderly. 
 

SECTION 3 FOUNDATION AND EXCAVATION WORKS 
 

3.1 Gravel Bed – 4” thick compacted on bottom of foundation and or footing trenches 
or provide lean concrete. 
3.2 Minimum depth of Excavation – From natural grade line. 
3.3 All excavation work for foundation based on drawing shall be from natural grade, 

no foundation shall rest on fill. 
 

SECTION 4 FILLING, GRADING AND SLABS ON FILLS 
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4.1 1-part escombro, 2-part lastillas or Barrow earth for filling job, done 6 layers, 
      compacted. Filling shall be confined on building areas. 
4.2 Second Basement and side walk slabs on fill – 0.15 m thick, reinforced with 12 mm 

diameter bars spaced at 0.35m on center both ways, 3,000 psi. 
4.3 2” thick gravel bedding is used for slabs on fill. Do not use unsuitable organic filling 

materials. 
 

SECTION 5 CONCRETE AND REINFORCED CONCRETE 
 

5.1 Test – Steel bars, cement, gravel, sand and concrete samples, shall be tested. 
Sample materials for testing shall be properly signed by the Project Engineer with 
corresponding date before issuing to private testing company. Results shall be 
officially signed or stamp and to be photo copied for four. The Owner shall be 
furnished a copy of every testing results. 
 

5.2 Schedule of Concrete 
5.2.1 Footing, tie beams, reinforced walls, wall footings, columns, and pedestal; 

f’c = 24.00 MPa (3500 psi) at 28 days 
  5.2.2 Suspended slabs, beams, girders, stairs; 
   f’c = 24.00 MPa (3500 psi) at 28 days 
  5.2.3 Ground Floor slab on fill; 
   f’c = 20.70 MPa (3,000 psi) at 28 days 

5.2.4 Others not specified – f’c = 20.70 MPa (3,000 psi) at 28 days 
5.2.5 Cement – approved brand. Portland cement 
5.2.6 Gravel – G-1 crushed, ½” to ¾” in size 
5.2.7 Sand – shall be river sand 

  5.2.8 Reinforcing Bars:  
1. All mild reinforced bars shall be round deformed structural grade in 

accordance with ASTM A-615. 
16mm & larger rebars – fy = 275.79 MPa (40, 000 psi) 
12mm & smaller – fy = 275.79 MPa (40, 000 psi) 

2. Verify Structural general notes. For specific grade of bars for specific 
use. 

5.2.9 Forms – Use plywood or steel forms for all form works. 
 

SECTION 6 MASONRY WORKS 
 

6.1 Concrete Hollow Blocks – 5” thick for exterior wall, 3” or 4” thick for all 
interior partitions unless otherwise noted. Both 1” thick cement plastered. With 
compressive strength of 700 psi. 
 
6.2 Reinforcement – 12mm dia. Bars at 0.40 m on center for vertical and every 
3 layers of CHB for horizontal bars on all concrete hollow blocks wall. 
 
6.3 Cement and other cement materials shall be delivered to the site and stored 
in unbroken bags, barrels, or other approved containers, plainly marked and 
labeled with the manufacturers name and brand. Concrete masonry units shall 
be handled with care to avoid chipping and breakage, and shall be stored as 
directed.  
 

SECTION 7 STRUCTURAL STEEL WORKS 
 

7.1 General. Connections for which details are not indicated shall be designed 
in accordance with the Steel Construction standard. 
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7.2 Handling, shipping and storing steel work. All Materials shall be handled, 
shipped, and stored in a manner that will prevent distortion or other damage. 
Materials shall be stored in a clean location and keep properly drained. All 
damaged materials shall be replaced or repaired by and the expense of the 
contractor. 
 
7.3 Structural carbon steel for welded work shall conform to ASTM A36. 
 
7.4 Submerged arc welding. Bare electrodes and flux for submerged arc 
welding shall conform to the requirements of AWS D1.0, and the grade of A36. 
 

SECTION 8 DOORS AND WINDOWS 
                   DOOR 

See Architectural Plans for specifications. 
                   WINDOW 

See Architectural Plans for specifications. 
 

SECTION 9  FLOOR FINISH SCHEDULE 
See Architectural Plans for specifications. 
 

SECTION 10  CEILING FINISH SCHEDULE 
See Architectural Plans for specifications. 

  
SECTION 11  PAINTING WORKS 
 
 11.1. Materials – Any Quality Paint or approved Equal. 

11.2. Application – All applications and methods to be used shall follow strictly 
manufacturer’s instructions and specifications. 
11.3. SURFACE TREATMENT – All surface include masonry wall shall be thoroughly 
cleaned, puttied (masilla), sand papered rub and polish. All Masonry wall shall be 
treated first with penetrating sealer prior to painting. 
11.4. SCHEDULE OF PAINTING FINISHES: 

1. All masonry wall cemented finished surfaced – 3 coats Flat Top Coat.  
2. Plywood surfaces or wood surfaces – 1 coat primer and 2 coats 
Semi-gloss Top Coat. 
3. Hardiflex – 1 coat primer, 2 coats Flat Top Coat. Color White. 
4. Steel and metal works. – 2 coats red oxide primer and 2 coats acqua 
epoxy or quick drying enamel. 
5. Steel Trusses – 2 coats red oxide primer and two coats acqua epoxy 
topcoat. 

 11.5 Extra Coats – shall be applied to achieve desired finish. 
 
PLUMBING WORKS 
 
SECTION 1 
 

1.1 DESCRIPTION 
1.1.1 Applicable provisions of “General Conditions” govern work under this 

section. 
1.1.2 All fittings, connections and piping embedded in concrete shall be 

subjected to inspection by the Construction Architect/Engineer and/or 
his representative before completion. 

1.1.3 The Contractor shall provide all items, articles, materials, operation or 
method listed, mentioned of schedule of the drawings and/or herein, 
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including labor. Materials, equipment’s and incidentals necessary and 
required for their completion. 

1.1.4 It is not intended that the drawings shall show every pipe, fitting, valve 
and appliance. All such items whether specifically mentioned or not, or 
indicated on the drawing shall be furnished and installed, if necessary, 
to complete the system in accordance with the best practice of plumbing 
trade and to the satisfaction of the construction engineer and the owner. 

1.1.5 The plumbing contractor is required to refer to all architectural, 
structural, mechanical and electrical plans and specifications and shall 
investigate all possible interferences and conditions affecting his work. 

1.1.6 Electrical system is not included in this division, but the plumbing 
contractor will provide all facilities and make provisions for the 
installation of the work as construction progresses. 
 

1.2 SCOPE OF WORK 
Work include under this section of the specifications consists in furnishing all 
labor, tools and equipment, appliances and materials necessary for complete 
installation, testing and operation of the plumbing system in accordance with 
the contract. 
1.2.1 Sanitary drains from the building and their connections to the point of 

discharge as shown in the plans as verified at the jobsite. 
1.2.2 Roof and ground storm drainage system and connections to the storm 

drainage system as shown in the plans as verified at the jobsite. 
1.2.3 Soil, waste and vent pipe system within the building. 
1.2.4 Cold water distribution and supply pipes to the fixtures. 
1.2.5 Plumbing fixtures, trims and accessories. 
1.2.6 Supply and installation of the standpipe system complete with the 

valves and fire department connection. 
1.2.7 Water meter and water connections to cold water main and/or other 

sources as shown in the plan schemes. 
1.2.8 The contractor shall provide necessary shop drawing as-built plans. 
1.2.9 All other works described in other sections of this document necessary 

for the completion of this contract. 
 

1.3 SUBMITTALS 
1.3.1 Within fifteen (15) days after award of contract, the plumbing contractor 

shall submit for the construction engineer’s approval four (4) copies of 
all complete list of manufacturer’s name of all materials he proposes to 
use. 

1.3.2 After approval of the above list and before purchase of any equipment 
or materials. The plumbing contractor shall submit to the construction 
engineer for approval four (4) complete sets of detailed information 
consisting of manufacturer’s bulletins, shop drawings and part list of the 
materials to be provided under this contract. 

1.3.3 The plumbing contractor shall assume the cost of entire responsibility 
of any change in the work as shown in the contract drawings which may 
necessary be occasioned by approval of materials other than these 
specified. 
 

1.4  APPLICABLE CODE AND STANDARDS 
1.4.1 All plumbing works to be done and sizes of pipes to be used shall be in 

accordance with the National Plumbing Code of the Philippines. 
1.4.2 The plumbing contractor shall specify the above paragraphs with each 

section of the specifications and coordinate his work so that the General 
Contractor will understand clearly the intent of the work to be done. 
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SECTION 2 PRODUCTS 
 

2.1 DESCRIPTION 
All materials to be used shall conform to the standards specified. All classes 
listed are not necessarily required for this project, of classes listed; only those 
specifically called for under sections of this Division or shown shall be provided. 
Use of materials shall further be governed by other requirements imposed on 
other sections of this specification. Materials shall be subjected to test 
necessary to ascertain their fitness if the Construction Architect/engineer so 
requires. 
 

2.2 ALTERNATIVE MATERIALS 
Use of any materials not specified in these specifications may be allowed, 
provided such alternate has been approved by the Construction Engineer, and 
provided further that a test, if required, shall be done by an approved agency 
in accordance with the generally accepted standards. 
 

2.3 IDENTIFICATION OF MATERIALS 
2.3.1 Each length of pipe, fittings, traps, fixtures and devices used in 

plumbing system have cast, stamped or indelibly marked on it in the 
manufacturer’s trademark or name, the weight, type and classes of 
products when so required by the standards mentioned. 

2.3.2 All materials and equipment mentioned in this specification, including 
all incidental items not specifically indicated but required to complete 
the contract shall be new and free from defects. If damaged during the 
course of construction, it shall be repaired or replaced as directed by 
the construction engineer at no additional cost to the owner. 

 
2.4 STANDARD SPECIFICATION FOR MATERIALS AND EQUIPMENT 

2.4.1 WATER LINE PIPES 
All cold water lines inside the building shall be any brand but quality 
pipe for the purpose. 

2.4.2 POLYVINYL CHLORIDE PIPE 
1. Solvent Cement joint to ASTM D2564. 
2. Series 1000 for downspouts, main vents and soil stacks including 

horizontal drain. 
3. Series 600 for vent pipes and fittings. 

 
SECTION 3 EXECUTION 
 

3.1 PIPING INSTALLATION 
3.1.1 General 

1. Piping shall be installed as shown on the drawings, as 
recommended by the manufacturer and as directed during 
installation, straight and direct as possible, forming right angles 
or parallel lines with building walls, and other pipes, and neatly 
spaced. Erect pipe risers plumb and true, parallel with walls and 
other pipes neatly spaced. 

2. All piping shall be properly supported or supported on stands, 
clamps, hangers or equivalent of approved design. 

3. The arrangement positions and connections of pipes, fixtures, 
drains, valves and the like, indicated on the drawings shall be 
followed as closely as possible. The right is reserved by the 
construction engineer to change locations and elevations to 
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accommodate conditions which may arise during the progress 
of the work, prior to installations, without additional 
compensation for such changes. 

4. The responsibility for accurately laying out of the work and 
coordination of installation with other contracts rests with this 
contractor. Any field layout interferences that occur shall be 
reported immediately to the construction engineer. 

5. All pipes shall be cut accurately to measurements and shall be 
worked into places without springing or forcing. Changes in pipe 
sizes shall be made with reducing fittings. 

6. Roughing-in for pipes and fixtures shall be carried along the 
building construction. Correctly located openings of proper sizes 
shall be provided where required in the walls and floors for the 
passage of pipes. All items to be embedded in concrete shall be 
thoroughly cleaned and free from all rust, scale and paint. 

7. Pipes shall not pass through columns, footings, beams or ribs, 
except where noted in the drawings. 

 
ELECTRICAL WORKS 
 
SECTION 1 GENERAL REQUIREMENT 
 

1.1 GENERAL 
 

1.1.1 General Description 
1. The work to be done under this division of the specifications 

consist of the fabrication, finishing, delivery and installation, 
complete in all details of the Electric Work at the premises and 
all work materials incidental to the proper completion of the 
installation, except those portions of the work which are 
expressly stated to be done by others. All works shall be done in 
accordance with the governing Codes and Regulations and with 
the specifications. The specifications are intended to provide a 
broad outline of the required equipment, but are not intended to 
include all details of design and construction. 

2. Under this Section of the Specifications, provide all labor, 
materials and equipment and performance of all work necessary 
for the complete execution of all the electrical works as shown in 
the electrical drawings except specifically indicated as to be 
provided by the other. 

1.1.2 Codes, Inspections, Permits and Fees 
1. The work under this contract is to be installed according to the 

requirements of the latest edition of the Philippine Electrical 
Code, the rules and regulations of the local authorities and the 
requirements of the local power utility and Telephone Company. 

2. All permits and electrical fees required for this work shall be 
obtained by and at the expense of the contractor. The contractor 
shall furnish the Construction Engineer and the Owner final 
certificates electrical inspection and approval from the proper 
government authorities after completion of work. The Contractor 
shall prepare all as-built and all forms and documents required 
by the approving authority. 

1.1.3 Guarantees 
The contractor shall guarantee that the electrical systems are free 
from all grounds and from all defective workmanship and materials 
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and will remain so for a period of one year from date of acceptance 
of work. Any defects, appearing within aforesaid period, shall be 
remedied by the contractor at his own expense. 
 

SECTION 2 INTERIOR WIRING SYSTEMS 
 

2.1 GENERAL REQUIREMENTS 
2.2 In each of the standards referred to herein, consider the advisory 

provisions to be mandatory, as though the word “shall” wherever it 
appears. Interpret reference in these standards to the “authority 
having jurisdiction”, or words of similar meaning, to mean the 
Construction Engineer. 
 

2.3 PRODUCTS 
2.3.1 Conduits and Fittings: 

1. All conduits shall be unplasticized Polyvinyl Chloride 
(uPVC) in heavy wall schedule unless indicated on plans. 

2. EMT or IMC conduits shall be used in sizes 15mm, 20mm 
and 25mm diameters for indoor installations where PVC 
is not specified. 
 

2.3.2 Outlets, Boxes and Fittings: 
1. At all outlets of whatever kind, for all systems, there shall be 

provided suitable fitting, which shall be either a box or other 
device especially designed to receive the type of fitting to be 
mounted thereon. 

2. At all outlets on concealed conduit work, provide galvanized 
pressed steel outlet boxes of standard make. These boxes 
shall be in all cases standard and where such boxes are not 
available on the market, special boxes shall be secured by 
the contractor at his own expense. In general outlet boxes 
shall be at least 100 mm in diameter, 53mm deep and No. 
16 minimum gauge. 
 

2.3.3 Junction and Pull boxes: 
1. Junction and pull boxes, of Code gauge steel, galvanized 

shall be provided as indicated or as required for facilitating 
the pulling of wires and cables. Pull boxes in finished places 
shall be located and installed with permission and to the 
satisfaction of the Construction Engineer. 

2. All junction and pull boxes on exposed conduit work shall be 
provided with hubs for threaded pipe entry and covers 
provided with neoprene gaskets. 
 

2.3.4 Wires and Cables: 
1. All wires shall be copper, soft-drawn and annealed, shall be 

of 98% conductivity, shall be smooth and true of a cylindrical 
form and shall be within 1% of the actual size called for. 

2. All wires and cables shall comply with the requirements of 
the Underwriters Laboratories, the ASTM and ICEA as they 
apply to the particular usage. 

3. All wires and cables shall be any quality brand or approved 
equal. 
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4. Wires and cables for power and lighting system shall be 
plastic insulated for 600 volts working pressure type “TW” 
unless otherwise noted on plans or specified. 

5. Wires and cables for lighting systems installed or run 
throughout within the ballast compartment shall be plastic 
insulated for 600 volts working pressure type “THW” unless 
otherwise noted on plans or specified. 

6. THHN/THWN wires can be used for the same size of wires 
provided the allowable current does not exceed that of 
TW/THW wires. 
 

2.3.5 Wall Switches and Plates: 
1. Wall switches shall be rated with ampere and voltage ratings 

as required. Switches shall be for flush mounting type and 
of the quiet type, spring operated. The type of switches shall 
be tumbler operation and the color, plating and appearance 
of wall plates shall be selected by the Consultants. 
Appropriate samples shall be submitted prior to the 
purchase of wall switches and face plates. Switches and 
plates shall be any quality brand, or approved equal. 

2. All Utility boxes intended for switch devices shall be specially 
designed to receive the particular type of switch device to be 
mounted and should be deep enough to accept and fit the 
total number of conductors required as per drawings. 
 

2.3.6 Wall Receptacles and Plates: 
1. Receptacle outlets shall be 15 Ampere, 250 V, 2 pole, 3-wire 

parallel slot, grounding type. Parallel slot outlet rated 15A, 
125V grounded type shall be acceptable for use with 250V 
system. Locking type and other special purpose receptacle 
outlets shall be as indicated in the drawings. Receptacle 
outlet and plates shall be as manufactured by any quality 
brand or approved equal. 

2. Type and Color of receptacle outlet and plates shall be as 
selected by the Construction Architect/Engineer. 
Appropriate samples of outlets and plates shall be submitted 
prior to purchase of devices. 

3. All utility boxes intended for receptacle outlet devices shall 
be specially designed to receive the particular type of 
receptacle outlet device to be mounted and should be deep 
enough to accept and fit the total number of conductors as 
required as per drawings. 
 

2.3.7 Panels: 
1. Standard panels and cabinets, as much as possible shall be 

used and assembled on job. All panels shall be dead front 
construction, furnished with trims for surface mounting. 
Cabinets shall be of Code gauge with gutters at least 100 
mm wider if necessary. The trim for all panels shall be 
finished in industrial grey enamel over a coat of trust 
inhibitor. 

2. Lighting panels shall be equipped with branch air circuit 
breakers as required and mains as noted on Plans or panel 
schedule. All circuit breakers shall be any quality brand, or 
approved equal. 
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 2.3.7 Individual Breakers and Switches: 

1. Provide individual circuit breakers, safety switches and 
disconnect switches where indicated on plans. Voltage 
ratings shall be suitable in each case of service application. 
Enclosures shall be General Purpose, NEMA Type 1, except 
where specifically noted on plans or assembled on panel 
cabinets. 

2. Circuit breakers shall consist of quick-make, quick-break 
type entirely trip-free operating mechanism with contacts, 
arc-interrupter, and thermal magnetic trip unit shall provide 
time-delayed overload protection, and in case of overload or 
short circuit current in any one pole. Circuit breaker shall be 
trip indicating, with the tripped position of breaker handle 
midway between “ON” and “OFF” positions. 

3. All circuit breakers shall be bolt-on type unless noted 
otherwise. Plug-in circuit breakers are not acceptable. 
 

SECTION 3 EXECUTION 
 

3.1 GENERAL REQUIREMENTS: 
Electrical installations shall conform to the requirements of the Code 
and to the requirements specified herein. 
 

3.2 WIRING METHODS: 
Wiring method shall be insulated conductors installed, except where 
specifically indicated or specified otherwise, or required by the Code to 
be installed otherwise. An insulated equipment grounding conductor 
shall be provided in all branch circuits, including lighting circuits. 
 

3.3 CONDUITS INSTALLATION: 
Unless indicated otherwise, conceal, conduit within finished wall, and 
floor. Install conduit panel with or at right angles to ceilings, walls, and 
structural members where located above accessible ceilings and where 
conduit will be visible after completion of project. 

1. Where conduits rise through floor slabs, the curved portion 
of bends shall not be visible the finish slab. 

2. Conduit Support: Support conduit by pipe straps, wall 
brackets, hangers or ceiling trapeze. Fasten by machine 
screws, welded threaded studs, or spring-tension clamps on 
steel works. Do not weld conduits or pipe straps to steel 
structures. The load applied to fasteners shall not exceed 
one-fourth of the proof test load. In partitions of light steel 
construction, use sheet-metal screws. 

3. Make changes in direction of runs with symmetrical bends 
or cast-metal fittings. Make field-made bends and offsets 
with hickey or conduit-bending machine. Do not install 
crushed or deformed conduits. Avoid trapped conduits. 
Prevent plaster, dirt, or trash from lodging in conduits, 
boxes, fittings, and equipment during construction. Free 
clogged conduits of all obstructions. 

4. Install pull wires in empty conduits in which wire is to be 
installed. The pull wire shall be No. 14 AWG zinc-coated 
steel or plastic having not less than 200-pound tensile 
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strength. Leave not less than 300 mm of slack at each end 
of the pull wires. 

5. Conduit installed in Concrete Floor Slabs – Locate so as not 
to adversely affect the structural strength of the slabs. Install 
conduit within the middle one-third of the concrete slab. 
Space conduits horizontally not closer than three diameters 
except at cabinet locations. Curved portions of bends shall 
not be visible above the finish slab. Increase slab thickness 
as necessary to provide a minimum 25 mm cover over 
conduit. Where embedded conduits cross expansion joints, 
provide suitable watertight expansion fittings and bonding 
jumpers. Conduits larger than 25 mm trade size shall be 
parallel with or at right angles to the main reinforcement, the 
conduit shall be close to one of the supports of the slab. 

6. Fasten conduits to sheet metal boxes and cabinets with two 
lockouts where required by the code, where insulated 
bushings are used, and where bushings cannot be brought 
into firm contact with the box; otherwise, use at least a single 
lockout and bushing. Lockouts shall be the type with sharp 
edges for digging into the wall of metal enclosures. Install 
bushings on the ends of conduits and provide insulating type 
where required by Code. 

3.4 SPLICES: 
Make splices in accessible locations. Make splices in conductors 5.5 
mm2 and smaller with an insulated pressure type connector. Make 
splices in conductors 8 mm2 and larger with a solderless connector and 
cover with an insulation material equivalent to the conductor. 
 

SECTION 4 LIGHTING SYSTEMS 
 

4.1 SCOPE OF WORK: 
The work includes supply and installation of lighting fixtures. 
 

4.2 SUBMITTALS: 
1. Data, shop drawings, and reports shall employ the 

terminology, classifications, and method prescribed by the 
IES Lighting Handbook, applicable, for the lighting system 
specified. 

2. Manufacturer’s Data – Lighting fixtures, including lamps and 
ballast. 
 

4.3 PRODUCTS: 
4.3.1 Fluorescent Lamps: 

Provide the number, type, and wattage indicated in the fixture 
schedule. 
 

   4.3.2 Florescent Ballasts: 
Ballast shall be electronic type and shall be designed to operate 
on voltage system to which they are connected. Ballast shall 
have sound rating “A”. Fixtures and ballast shall be designed 
and constructed to limit the ballast case temperature to 90 
degrees Celsius © when installed in an ambient temperature of 
40 degrees C. 
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4.3.3 All fluorescent ballast shall be U.L. approved rapid start and 
energy saving type. Submit data and information for approval of the 
Owner of Construction Architect/Engineer. 
 
4.3.4 Incandescent Lamps 

Provide the number, type and wattage indicated or as required. 
 

4.4 EXECUTION 
 

4.4.1 Installation 
Set lighting fixtures plumb, square and level with ceiling and walls, in 
alignment with adjacent lighting fixtures, and secure in accordance with 
manufacturer’s directions and approved shop drawings. Mounting 
heights specified or indicated shall be bottom of fixtures for ceiling 
mounted fixtures and to center of fixture wall-mounted fixtures. 

 
4.4.2 Grounding 

Grounding noncurrent-carrying parts of equipment. Where the copper 
grounding conductor is connected to a metal other than copper, provide 
specially treated or lined connectors suitable for this purpose. 



STATEMENT OF ALL ITS ON-GOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS 

AWARDED BUT NOT YET STARTED, IF ANY, WHETHER SIMILAR OR NOT SIMILAR IN NATURE AND COMPLEXITY TO 

THE CONTRACT TO BE BID 
   

Name of the Contract or Title of 
the Project 

Owner’s  Name 
and Address 

Nature of 

Work /  
Scope of 

Work 

Contractor’s  
Role and 

percentage of 
participation 

Date of 
Contract 

Total  
Contract  
Value at  
Award 

Value of  
Outstanding 

Works 

Contract 
Duration 

Percentage (%) of   

Accomplishment   
Estimated Time of   

Completion 

Planned   Actual   Start  Completion  

                                  

A) Government  Contracts                  

  i.   On-going                 

                  

 ii.  Awarded but not yet started                

                

B) Private Contracts                

 i.   On-going                   

            

ii.  Awarded but not yet started              

            

     
 
_______________________________   _______________________________________              __________________________ 
Name of Firm / Applicant     Authorized Signatory          Date      



Statement of Single Largest Similar Completed Contract  

        

Business Name:  __________  
Business Address   :  _____________  
                  

Name of Contract/Title of 

the Project   

   

a.   
b.   
c.   

Owner’s Name   
Address   
Telephone Nos.   

   
   
   

Date of 
the   

Contract   

   
   
   

Contract   
Duration   

Nature /   
Scope of 

Work   

Contractor’s Role    
(Whether sole contractor, 

subcontractor, or partner in a   
JV)   

     Total  
Contract  
Value at  
Award  

Date of 

Completion  

   
Total 

contract   
value at 

completion   

Percentage of  
Planned and  

Actual  
Accomplishments, 

if applicable  

Description   
   

Percentage of   
Participation  

(%)   

Planned   Actual   

Government Contracts                                       

                                      

                                      

Private Contracts                                      

                                      

                                      

Total Cost   
           

               
         

Note: This statement shall be supported with the following documents to be submitted to the Technical Working Group during the Post Qualification Stage:            

1. Notice to Proceed and/or Purchase Order/Contract                 
2. Owner’s Certificate of Final Acceptance issued by the project owner other than the contractor or a final rating of at least Satisfactory in the Constructors   

Performance Evaluation System (CPES).  
3. In case of contracts with the private sector, an equivalent document shall be submitted                          

                   
Submitted by         : ___________________________________      
           (Printed Name & Signature)         
Designation         : ___________________________________         
Date         : ___________________________________             



Bid Securing Declaration Form  
[shall be submitted with the Bid if bidder opts to provide this form of bid security]  

_________________________________________________________________________  
   

REPUBLIC OF THE PHILIPPINES) CITY 

OF _______________________) S.S.  
  

   

BID SECURING DECLARATION  
Project Identification No.: [Insert number]  

   

To: [Insert name and address of the Procuring Entity]  
   

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt 

of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 

6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting 

to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 

69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances:   

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  
b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and  
c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].                                                    

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE]  

[Insert signatory’s legal capacity] Affiant  
  

  

[Jurat]  
[Format shall be based on the latest Rules on Notarial Practice]  



Standard Form Number: SF-INFR-18     

Revised on: July 29, 2004            

     

     

Statement of Availability of Key Personnel and Equipment     

     

     

     

(Date)     

     

     

DIR. MARIA A. CATBAGAN-APLATEN, PhD 

Regional Director     

DSWD-CAR     

40 North Drive, Baguio City     

     

     

Attention     :     The Chairperson     

               Bids and Awards Committee     

     

     

Dear Sir:     

     

In compliance with the requirements of the DSWD-CAR BAC for the bidding of the __(Name 

of the Contract)__, we certify that __(Name of the Bidder)__  has in its employ key personnel, 

such as project managers, project engineers, materials engineers and foremen, who may be 

engaged for the construction of the said contract.      

     

Further, we likewise certify the availability of equipment that __(Name of the Bidder)__ owns, 

has under lease, and/or has under purchase agreements, that may be used for the construction 

contracts.     

     

Very truly yours,     

     

     

(Name of Representative)     

(Position)     

(Name of Bidder)     

     

     

     

     

     



DSWD-CAR  

Standard Form Number: SF-INFR-44 Revised 

on: August 11, 2004  
  

  

Contractor’s Organizational Chart for the Firm   

  

  
Submit Copy of the Organizational Chart of the firm. Indicate in the chart the names of the Project 
Manager, Project Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control 

Engineer, Foreman and other Key Engineering Personnel.  
  

  

  

  

  

  

  

  
Attach the required Proposed Organizational Chart for the Contract as stated above  

  

  

  

  

  

  

(Name of Representative)  



(Position) (Name 

of Bidder)  
  

Standard Form Number: SF-INFR-47  

Revised on: August 11, 2004  

  

KEY PERSONNEL  

(FORMAT OF BIO-DATA)  

  
Give the detailed information of the following personnel who are scheduled to be assigned as 

fulltime field staff for the project.  Fill up a form for each person.  
  

- Authorized Managing Officer / Representative  
  

- Sustained Technical Employee  
  

  

1. Name        :  _________________________________________  
  

2. Date of Birth      :   _________________________________________  
  

3. Nationality       :   _________________________________________  
  

4. Education and Degrees    :   _________________________________________  
  

5. Specialty       :   _________________________________________  
  

6. Registration      :   _________________________________________  
  

7. Length of Service with the Firm  :  ____  Year from  ___ (months)  ____  (year)  
 To    ___ (months)  ____  (year)  

  

8. Years of Experience    :  _________________________________________  
  

9. If Item 7 is less than ten (10) years, give name and length of service with previous employers 

for a ten (10)-year period (attached additional sheet/s), if necessary:  
  

  

 Name and Address of Employer      Length of Service  

  

  

 _________________________    _____ year(s) from  _______ to ______  
_________________________    _____ year(s) from  _______ to ______ 

_________________________    _____ year(s) from  _______ to ______  

  

  



10. Experience:  
  

This should cover the past ten (10) years of experience.  (Attached as many pages as 

necessary to show involvement of personnel in projects using the format below).  
  

  

  

  

1. Name        :  _________________________________________  
  

2. Name and Address of Owner  :   _________________________________________  
  

3. Name and Address of the   
 Owner’s Engineer     :    _________________________________________  

(Consultant)  
  

4. Indicate the Features of Project (particulars of the project components and any other 

particular  
 interest connected with the project):  _________________________________________  
  

5. Contract Amount Expressed in  
 Philippine Currency    :   _________________________________________  

  

6. Position        :   _________________________________________  
  

7. Structures for which the employee  
 was responsible      :   _________________________________________  

  

8. Assignment Period     :  from  _______ (months)  _______  (years)  
     :  to  _______ (months)  _______  (years)  

  

  

  

___________________________  
Name and Signature of Employee  
  

  

  

It is hereby certified that the above personnel can be assigned to this project, if the contract is 

awarded to our company.  
  

  

  

  

  

__________________________________    __________________________________  
      (Place and Date)        (The Authorized Representative)  



  

  



Standard Form Number: SF-INFR-48 
Revised on: August 11, 2004  
  

Qualification of Key Personnel   

   
Business Name  : ___________________________________________________        

  
Business Address  : ___________________________________________________        

  

    ___________________________________________________        
  

          
  

  
  (For Ex.)   

Project Manager / 

Engineer  
          

1  
  

Name  
  

  

          

2  
  

Address  
  

  

          

3  
  

Date of Birth  
  

  

          

4  
  

Employed Since  
  

            

5  
  

Experience  
  

            

6  
  

Previous 
Employment  
  

            

7  
              



Education  
  

8  
  

PRC License  
  

            

    

 Minimum Requirements :         
  

  :         
 
  :        

 
  :         

  
    

  

Submitted by  : _________________________   
  

    (Printed Name & Signature)    
  

Designation  : _________________________   
  

Date  : _________________________   
  

    
  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Standard Form Number: SF-INFR-49  
Revised on: August 11, 2004  
  
List of Equipment, Owned or Leased and/or under Purchase Agreements  

    

    
 Business Name    : ____________________________________________________________________________________________________________  
 Business Address    : ____________________________________________________________________________________________________________  

        

    

 Description  Owned/  
Leased/Under  

Purchase  
Agreement  

Model/ Year  Capacity / 

Performance / Size  
Plate No.  Motor No. / Body 

No.  
Location  Condition  Proof of Ownership 

/ Lessor or Vendor  

1                   

2.                   

3.                   

4.                   

5.                   

6.                   

7.                   

8.                   

9.                    

10.                   

11.                   

12.                   

13.                   

14.                   

15.                   

     

    
 Submitted by    : ___________________________________________________  



       (Printed Name & Signature)    
 Designation    : ___________________________________________________  
 Date    : ___________________________________________________  

  
Print as many pages as necessary.  



Omnibus Sworn Statement (Revised)  
[shall be submitted with the Bid]  

_________________________________________________________________________  
  

REPUBLIC OF THE PHILIPPINES )  
CITY/MUNICIPALITY OF ______  ) S.S.  

 AFFIDAVIT  

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that:  
  

1. [Select one, delete the other:]  

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 

Bidder] with office address at [address of Bidder];  

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder];  
  

2. [Select one, delete the other:]  

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all 

acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 

duly notarized Special Power of Attorney;  

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name 

of the Procuring Entity], as shown in the attached [state title of attached document showing 

proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 

Resolution, or Special Power of Attorney, whichever is applicable;)];  
   

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board, by itself or by relation, 

membership, association, affiliation, or controlling interest with another blacklisted 

person or entity as defined and provided for in the Uniform Guidelines on 

Blacklisting;  
   

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true 

and correct;  
   

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  
  

6. [Select one, delete the rest:]  



[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or 

the end-user unit, and the project consultants by consanguinity or affinity up to the third 

civil degree;  

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree;  

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the 

project consultants by consanguinity or affinity up to the third civil degree;  
  

7. [Name of Bidder] complies with existing labor laws and standards; and  
   

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes:  
  

a. Carefully examining all of the Bidding Documents;  
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the  

Contract;  
c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and  
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  
   

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 

any form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity.  
  

10. In case advance payment was made or given, failure to perform or deliver any of the 
obligations and undertakings in the contract shall be sufficient grounds to 
constitute criminal liability for Swindling (Estafa) or the commission of fraud with 
unfaithfulness or abuse of confidence through misappropriating or converting any 
payment received by a person or entity under an obligation involving the duty to 
deliver certain goods or services, to the prejudice of the public and the government 
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or 
the Revised Penal Code.  

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines.  
[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE]  
[Insert signatory’s legal capacity]  
                      Affiant  

  

  

[Jurat]  
[Format shall be based on the latest Rules on Notarial Practice]  



Standard Form Number: SF-GOOD-14   
Revised on: May 24, 2004          
   

   
FINANCIAL DOCUMENTS FOR ELIGIBILITY CHECK   

   

A. Summary of the Applicant Supplier’s/Distributor’s/Manufacturer’s assets and liabilities 

on the basis of the income tax return and audited financial statement for FY2023 or 

FY2024, stamped “RECEIVED” by the Bureau of Internal Revenue or BIR authorized 

collecting agent.  
   

      Year 20__   

1.   Total Assets      

2.   Current Assets      

3.   Total Liabilities      

4.   Current Liabilities      

5.   Net Worth (1-3)      

6.   Net Working Capital (2-4)      

   

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as 

follows:   
   

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding 

or uncompleted portions of the projects under ongoing contracts, including awarded 

contracts yet to be started, coinciding with the contract to be bid.   
   
NFCC = P _______________________________________   
    

   
I hereby certify that the computation of the above is based on the income tax return and audited 

financial statement for FY2022 or FY2023 stamped “RECEIVED” by the BIR or BIR authorized 

collecting agent.  
   

   
Submitted by:   
  
 ________________________________________   
Name of Supplier / Distributor / Manufacturer   
   
_________________________________________   
Signature of Authorized Representative   



Date : _____________________________   
   
 NOTE:   
   

1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the 

above requirements.   



Bid Form for the Procurement of Infrastructure Projects  
[shall be submitted with the Bid]  

_________________________________________________________________________  
  

BID FORM  

Date : _________________  
                                                               Project Identification No.  : _________________  

To:  [name and address of Procuring Entity]  

Having examined the Philippine Bidding Documents (PBDs) including the 

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly 

acknowledged, we, the undersigned, declare that:  
  

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, 

for the Procurement Project: [insert name of contract];  
  

b. We offer to execute the Works for this Contract in accordance with the PBDs;  
  

c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information];  
  

d. The discounts offered and the methodology for their application are: [insert 

information];  
  

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in 

the detailed estimates,  
  

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period;  
  

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount 

of  [insert percentage amount] percent of the Contract Price for the due 

performance of the Contract, or a Performance Securing Declaration in lieu of the 

the allowable forms of Performance Security, subject to the terms and conditions 

of issued GPPB guidelines1 for this purpose;   
  

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents;  
  

i. We understand that this Bid, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and  
  

j. We understand that you are not bound to accept the Lowest Calculated Bid or any 

other Bid that you may receive.  

                                                           
1 currently based on GPPB Resolution No. 09-2020  



  

k. We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute 
and perform any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract for the [Name of Project] of the [Name of the 
Procuring Entity].  

  

l. We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid.  
  

  

Name: ___________________________________________________________________  

Legal Capacity: ____________________________________________________________  

Signature: ________________________________________________________________        

Duly authorized to sign the Bid for and behalf of: __________________________________                           

Date: ___________________  



MARKING AND SEALING OF ENVELOPE:    

   

Note: The technical and financial documents must be submitted in two (2) copies (Original Copy and Copy 1). The Original Technical Component envelope and Original Financial 

Component envelope must be sealed in one envelope marked “ORIGINAL BID”. The Copy 1 Technical Component envelope and Copy 1 Financial Component Envelope must also 

be sealed in another envelope marked “Copy 1 Bid”. These envelopes containing the Original Copy and Copy 1 must be enclosed in one single envelope marked “BIDDING 

DOCUMENTS”. The technical and financial documents must be properly tabbed and signed.   



    

   

CERTIFICATE OF SITE INSPECTION   

   

This is to certify that ___________________________________ of _____________   
                                                             (Name of Representative)                                 

____________________________________________________ with office address                        
            (Name of Entity)   

   

at ______________________________________________ had inspected the site 

for the  

___________________________________________________________________ 

___________________________________________________________________ 

___________________located at _________________________________.  

   

This certification is issued to Mr./Ms. _________________________________ as 

part    

                                                                         (Name of Bidder or Representative) of his/her 

Technical Proposal.   

   

Issued this ____ of ____________, 2025.   

   

   

   

  

AR. GLYXTER RUDIO 

Administrative Officer I / BGMS Head 
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