% DSWD

ADMINISTRATIVE DIVISION

FIELD OFFICE-CAR

DSWD-AS-GF-091 | REV 01 | 28 SEPT 2022

Department of Social Welfare and Development
SUPPLEMENTAL / BID BULLETIN NO. 1
TITLE Construction of RSCC Guard House and Additional Improvement
for RSCC Building
ITB NO. ITB 2023-DSWD-CAR-26
DATE 15 August 2023

This Supplemental/Bid Bulletin is issued to all prospective bidders announcing the following:

Description/ — To
Concerns
Paragraph 1 Paragraph 1
Six Million Six Hundred Twenty | Six Million Six Hundred Twenty-
Five Thousand Pesos (PhP |Five Thousand Pesos (PhP
6.625,000.00) 6,625,000.00)
2. The Department of Social 2. The Department of Social
Welfare and  Development- | Welfare @ and  Development-
Cordillera Administrative Region | Cordillera Administrative Region
now invites bids for the above | now invites bids for the above
Procurement Project. Completion | Procurement Project. Completion
of the Works is required: of the Works is required:
Duration
hOt Project Title Lot Project Title of the
0. No. .
Project
feo g 120 within
Igi\gtatlon o Calendar 120
Days . Calendar
Construction upon 1 g:;;t&':c"on Days
1 | of RSCC receipt Guard House | YP°"
Guard House | of Notice receipt of
to Notice to
Proceed Proceed
within
180 180
Calendar s Calendar
Additional Days fn?d:g\?:rar:ent Days
2 Improvement upon 2 of;SCC upon
of RSCC receipt Buildin receipt
Building of Notice g of Notice
to to
Proceed Proceed
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Description/
Concerns

From

To

Instruction to

Paragraph 2.1

The GOP through the source of
funding as indicated below for 2023

Paragraph 2.1

The GOP through the source of
funding as indicated below for 2023

Bidders in the amount of Six Million Six | in the amount of Six Million Six
Hundred Twenty Five Thousand | Hundred Twenty-Five Thousand
Pesos (PhP 6,625,000.00) Pesos (PhP 6,625,000.00).

Section VI. General Conditions and | Please see attached General

Specifications

Requirements not attached

Conditions and Requirements.

Changes indicated in the Bid Bulletin shall form part of the bidding documents.

Please be guided accordingly.
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DSWD-AS-GF-052 | REV 02 | 07 OCT 202

GENERAL CONDITION AND REQUIREMENTS

1.|Contractor's Qualification(s)

a. Contractor shall be competent and experienced in the field of Construction with a minimum
of three (3) years prior experience.

2.|Contractor's Working Hours

a. All normal work for this contract shall be performed during normal daylight hours. Any
exceptions or changes should be approved by the HOPE, it may only be coordinated to the
Officer/BGMS Project Engineer, but still subject for approval of the Regional Director.

b. If work is required overnight, the Contractor will be requires to furnish safe, proper and
sufficient lighting arrangement if necessary.

3.|Contractor's Responsibilities

a. Contractor/Service provider shall assign Engineers/Architects from the start until
completion stage;

b. Contractor/Service provider shall coordinate to the BGMS all the execution of works;

c. Contractor/Service provider shall provide warning signages, project log book;

d. Contractor/Service provider shall submit Statement of works accomplished and progress
photos as requirement of the billing request ;

e. Contractor shall submit Construction Safety and Health Program approved by DOLE;

f. All assigned key personnel shall be physically present at the site throughout the duration of
the project or working hours;

g. A Certificate of Site Inspection shall be secured by the contractor from the BGMS.

4|0Other Requirements

a. All dimensions/level etc. indicated in the drawing plans are to be verified on the site;

b. All materials is subjected for the approval of the End user/ BGMS Project
Engineer/Architect;

c. Any discrepancies, either between written dimensios and site dimensions shall be brought
to the BGMS office before executing the works.

Prepared by: Recommending Approval:

ENGR. DYVAN| GRANT . BUNGALLON EN CON JR.

Project Debe@-nent Offider Il, AD)- BGMS Director Il Assissﬁaﬁéﬁional Director for Administration

Conformed by: Approved by:
AL ﬂ/ 1
RONILO R. FLORES 7,L LEO L. QUINTILLA
OIC - Admin Division Chiet” Regional Director
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