

REQUEST FOR QUOTATION (RFQ)

PR/PP No.: 2024-03-178

End-user: KALAHI-CIDSS

Name of Project:

RFQ No.: 2024-03-347

Date: MAR 25 2024

ABC: ₱539,760.00

**CATERING SERVICES RE: KALAHI-CIDSS Additional Financing Phase 2 DROM Activities for the Municipality  
of Calanasan, Apayao CY 2024**

Mode of Procurement: SMALL VALUE PROCUREMENT

Sir/Madam:

Please quote your lowest price on the item/s described below inclusive of taxes duly signed by you or your authorized representative, subject to the Terms and Condition provided in this RFQ and submit personally to the Office of the Procurement Section, 40 North Drive, Baguio City or through email at [bacsec.car@dswd.gov.ph](mailto:bacsec.car@dswd.gov.ph) on or before APR 01 2024 12:00NN.

RINA CLAIRE L. REYES

BAC Chairperson

**TERMS AND CONDITIONS:**

- Quotations in excess of the ABC will be **REJECTED**.
- For unit price/s, quotations with a dash or zero shall be deemed free of charge.
- All entries must be typewritten/printed/longhand. **Any erasure in the quotation must be countersigned by the bidder/representative**, otherwise quotation will be rejected.
- The Procuring Entity may give due preference to goods being offered with green component.
- If necessary, the BAC through the TWG, may require an ocular inspection of the venue/place of business/goods being offered.
- Delivery of Goods / Services is **as indicated** in the next page.
- Price validity shall be for a period of **120 calendar days** from RFQ Opening of the BAC until confirmation of Purchase Order by the winning supplier.
- The following documents shall be attached upon submission of quotation, otherwise your quotation will not be accepted, please disregard if already submitted:
  - Updated Mayor's / Business Permit**
  - PhilGEPS Registration Certificate or PhilGEPS Registration Number to be indicated in space below (except for Negotiated Procurement - Emergency Cases, Sec. 53.2, RA 9184 IRR)**
    - Income/Business Tax Return (for Small Value Procurement, Direct Contracting above P500K, Emergency Cases above P500K, and Lease of Real Property/Venue).**
    - Official Receipt issued by BIR( a mere picture of the receipt can suffice)**
- Where there is discrepancy between: (a) total price per item and unit price for the item as extended or multiplied by the quantity of that item, the unit price shall prevail; (b) stated total price and the actual sum of prices of component items, the lower shall prevail; (c) unit cost in the detailed estimate and unit cost in the bill of quantities, the lower shall prevail.
- Suppliers/Contractors who **refuse to accept correction of price offer after Bid Evaluation** may be disqualified.
- Award of Contract shall be made to the Lowest Calculated Responsive Quotation (LCRQ) that complies to the **technical specifications** and the **terms and conditions** stated herein.
- The BAC shall require the bidder with Lowest Calculated Responsive Quotation (LCRQ) to submit the Omnibus Sworn Statement prior to issuance of Award / Purchase Order with ABC amounting to P500,000.00 for Emergency Cases and P50,000.00 above for Small Value Procurement.
- Upon **approval of the Purchase Order (PO)**, the Procurement Section shall send or forward the **approved PO for confirmation** to the winning bidder. The **approved PO shall be confirmed within three (3) calendar days** upon sending the approved PO to the **winning bidder's officially registered email address** or upon notification of the winning bidder that the approved Purchase Order is available for confirmation. **Failure to submit the confirmed PO within the 3-day period shall cause the automatic cancellation of the PO.**
- If the Supplier fails to deliver the required goods /services as specified in the Award / Purchase Order, the Procuring Entity may **disqualify bidder from participating future procurement activities to be conducted by DSWD-CAR.**
- Liquidated damages equivalent to one tenth of one percent (0.001)** of the value of the goods not delivered within the prescribed delivery period may be imposed per day of delay. The Procuring Entity (PE) may rescind the contract once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, without prejudice to other courses of action and remedies open to it.
- Further information may be obtained from the Procurement Section with telephone number **(074) 661-0430 local 25123** or email address [bacsec.car@dswd.gov.ph](mailto:bacsec.car@dswd.gov.ph).

Republic of the Philippines  
DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT  
Cordillera Administrative Region  
40 North Drive, Baguio City

**REQUEST FOR QUOTATION (RFQ)**

LOT NO.	DETAILED DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
	<b>CATERING SERVICES RE: KALAHI-CIDSS Additional Financing Phase 2 DROM Activities for the Municipality of Calanasan, Apayao CY 2024</b>				
<b>1</b>	<b>COMMUNITY PROCUREMENT TRAINING - BATCH 1</b>				
	TENTATIVE DATE: April 2, 2024				
	<b>Day 1</b>				
	AM Snack	43	servings		
	Lunch	43	servings		
	PM Snack	43	servings		
				Sub-Total	
<b>2</b>	<b>COMMUNITY PROCUREMENT TRAINING - BATCH 2</b>				
	TENTATIVE DATE: April 3, 2024				
	<b>Day 1</b>				
	AM Snack	59	servings		
	Lunch	59	servings		
	PM Snack	59	servings		
				Sub-Total	
<b>3</b>	<b>COMMUNITY PROCUREMENT TRAINING - BATCH 3</b>				
	TENTATIVE DATE: April 4, 2024				
	<b>Day 1</b>				
	AM Snack	35	servings		
	Lunch	35	servings		
	PM Snack	35	servings		
				Sub-Total	
<b>4</b>	<b>COMMUNITY PROCUREMENT TRAINING - BATCH 4</b>				
	TENTATIVE DATE: April 5, 2024				
	<b>Day 1</b>				
	AM Snack	21	servings		
	Lunch	21	servings		
	PM Snack	21	servings		
				Sub-Total	
<b>5</b>	<b>PRE-IMPLEMENTATION WORKSHOP - BATCH 1</b>				
	TENTATIVE DATE: April 16, 2024				
	<b>Day 1</b>				
	AM Snack	65	servings		
	Lunch	65	servings		
	PM Snack	65	servings		
				Sub-Total	
<b>6</b>	<b>PRE-IMPLEMENTATION WORKSHOP - BATCH 2</b>				
	TENTATIVE DATE: April 17, 2024				
	<b>Day 1</b>				
	AM Snack	89	servings		
	Lunch	89	servings		
	PM Snack	89	servings		
				Sub-Total	
<b>7</b>	<b>PRE-IMPLEMENTATION WORKSHOP - BATCH 3</b>				
	TENTATIVE DATE: April 18, 2024				
	<b>Day 1</b>				
	AM Snack	55	servings		
	Lunch	55	servings		
	PM Snack	55	servings		
				Sub-Total	
<b>8</b>	<b>PRE-IMPLEMENTATION WORKSHOP - BATCH 4</b>				
	TENTATIVE DATE: April 19, 2024				
	<b>Day 1</b>				
	AM Snack	29	servings		
	Lunch	29	servings		
	PM Snack	29	servings		
				Sub-Total	

9	<b>COMMUNITY FINANCE CUM AUDIT AND INVENTORY TRAINING - BATCH 1</b>			
	TENTATIVE DATE: April 23, 2024			
	<b>Day 1</b>			
	AM Snack	58	serving	
	Lunch	58	serving	
	PM Snack	58	serving	
				Sub-Total
10	<b>COMMUNITY FINANCE CUM AUDIT AND INVENTORY TRAINING - BATCH 2</b>			
	TENTATIVE DATE: April 24, 2024			
	<b>Day 1</b>			
	AM Snack	80	serving	
	Lunch	80	serving	
	PM Snack	80	serving	
				Sub-Total
11	<b>COMMUNITY FINANCE CUM AUDIT AND INVENTORY TRAINING - BATCH 3</b>			
	TENTATIVE DATE: April 25, 2024			
	<b>Day 1</b>			
	AM Snack	47	serving	
	Lunch	47	serving	
	PM Snack	47	serving	
				Sub-Total
12	<b>COMMUNITY FINANCE CUM AUDIT AND INVENTORY TRAINING - BATCH 4</b>			
	TENTATIVE DATE: April 26, 2024			
	<b>Day 1</b>			
	AM Snack	25	serving	
	Lunch	25	serving	
	PM Snack	25	serving	
				Sub-Total
13	<b>OPERATIONS AND MAINTENANCE TRAINING - BATCH 1</b>			
	TENTATIVE DATE: May 2, 2024			
	<b>Day 1</b>			
	AM Snack	38	serving	
	Lunch	38	serving	
	PM Snack	38	serving	
				Sub-Total
14	<b>OPERATIONS AND MAINTENANCE TRAINING - BATCH 2</b>			
	TENTATIVE DATE: May 3, 2024			
	<b>Day 1</b>			
	AM Snack	52	serving	
	Lunch	52	serving	
	PM Snack	52	serving	
				Sub-Total
15	<b>OPERATIONS AND MAINTENANCE TRAINING - BATCH 3</b>			
	TENTATIVE DATE: May 7, 2024			
	<b>Day 1</b>			
	AM Snack	31	serving	
	Lunch	31	serving	
	PM Snack	31	serving	
				Sub-Total
16	<b>OPERATIONS AND MAINTENANCE TRAINING - BATCH 4</b>			
	TENTATIVE DATE: May 9, 2024			
	<b>Day 1</b>			
	AM Snack	17	serving	
	Lunch	17	serving	
	PM Snack	17	serving	
				Sub-Total
17	<b>MUNICIPAL FIDUCIARY WORKSHOP - BATCH 1</b>			
	TENTATIVE DATE: June 4, 2024			
	<b>Day 1</b>			
	AM Snack	49	serving	
	Lunch	49	serving	
	PM Snack	49	serving	
				Sub-Total

<b>18</b>	<b>MUNICIPAL FIDUCIARY WORKSHOP - BATCH 2</b>			
	TENTATIVE DATE: June 5, 2024			
	<b>Day 1</b>			
	AM Snack	75	serving	
	Lunch	75	serving	
	PM Snack	75	serving	
				Sub-Total
<b>19</b>	<b>MUNICIPAL FIDUCIARY WORKSHOP - BATCH 3</b>			
	TENTATIVE DATE: June 6, 2024			
	<b>Day 1</b>			
	AM Snack	64	serving	
	Lunch	64	serving	
	PM Snack	64	serving	
				Sub-Total
<b>20</b>	<b>PROJECT REVIEW - BARANGAY 1</b>			
	TENTATIVE DATE: July - August 2024			
	<b>Day 1</b>			
	AM Snack	21	serving	
	Lunch	21	serving	
				Sub-Total
<b>21</b>	<b>PROJECT REVIEW - BARANGAY 2</b>			
	TENTATIVE DATE: July - August 2024			
	<b>Day 1</b>			
	AM Snack	21	serving	
	Lunch	21	serving	
				Sub-Total
<b>22</b>	<b>PROJECT REVIEW - BARANGAY 3</b>			
	TENTATIVE DATE: July - August 2024			
	<b>Day 1</b>			
	AM Snack	21	serving	
	Lunch	21	serving	
				Sub-Total
<b>23</b>	<b>PROJECT REVIEW - BARANGAY 4</b>			
	TENTATIVE DATE: July - August 2024			
	<b>Day 1</b>			
	AM Snack	21	serving	
	Lunch	21	serving	
				Sub-Total
<b>24</b>	<b>PROJECT REVIEW - BARANGAY 5</b>			
	TENTATIVE DATE: July - August 2024			
	<b>Day 1</b>			
	AM Snack	21	serving	
	Lunch	21	serving	
				Sub-Total
<b>25</b>	<b>PROJECT REVIEW - BARANGAY 6</b>			
	TENTATIVE DATE: July - August 2024			
	<b>Day 1</b>			
	AM Snack	21	serving	
	Lunch	21	serving	
				Sub-Total
<b>26</b>	<b>PROJECT REVIEW - BARANGAY 7</b>			
	TENTATIVE DATE: July - August 2024			
	<b>Day 1</b>			
	AM Snack	21	serving	
	Lunch	21	serving	
				Sub-Total
<b>27</b>	<b>PROJECT REVIEW - BARANGAY 8</b>			
	TENTATIVE DATE: July - August 2024			
	<b>Day 1</b>			
	AM Snack	21	serving	
	Lunch	21	serving	
				Sub-Total
<b>28</b>	<b>PROJECT REVIEW - BARANGAY 9</b>			
	TENTATIVE DATE: July - August 2024			
	<b>Day 1</b>			
	AM Snack	21	serving	
	Lunch	21	serving	
				Sub-Total

<b>29</b>	<b>PROJECT REVIEW - BARANGAY 10</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	21	21	serving	
	Lunch	21	21	serving	
					Sub-Total
<b>30</b>	<b>PROJECT REVIEW - BARANGAY 11</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	21	21	serving	
	Lunch	21	21	serving	
					Sub-Total
<b>31</b>	<b>PROJECT REVIEW - BARANGAY 12</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	21	21	serving	
	Lunch	21	21	serving	
					Sub-Total
<b>32</b>	<b>PROJECT REVIEW - BARANGAY 13</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	21	21	serving	
	Lunch	21	21	serving	
					Sub-Total
<b>33</b>	<b>PROJECT REVIEW - BARANGAY 14</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	21	21	serving	
	Lunch	21	21	serving	
					Sub-Total
<b>34</b>	<b>PROJECT REVIEW - BARANGAY 15</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	21	21	serving	
	Lunch	21	21	serving	
					Sub-Total
<b>35</b>	<b>PROJECT REVIEW - BARANGAY 16</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	21	21	serving	
	Lunch	21	21	serving	
					Sub-Total
<b>36</b>	<b>PROJECT REVIEW - BARANGAY 17</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	21	21	serving	
	Lunch	21	21	serving	
					Sub-Total
<b>37</b>	<b>PROJECT REVIEW - BARANGAY 18</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	21	21	serving	
	Lunch	21	21	serving	
					Sub-Total
<b>38</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 1</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>39</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 2</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total

<b>40</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 3</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>41</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 4</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>42</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 5</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>43</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 6</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>44</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 7</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>45</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 8</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>46</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 9</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>47</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 10</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>48</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 11</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>49</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 12</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total
<b>50</b>	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 13</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	28	serving	
	Lunch	28	28	serving	
					Sub-Total

51	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 14</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	servings		
	Lunch	28	servings		
				Sub-Total	
52	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 15</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	servings		
	Lunch	28	servings		
				Sub-Total	
53	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 16</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	servings		
	Lunch	28	servings		
				Sub-Total	
54	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 17</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	servings		
	Lunch	28	servings		
				Sub-Total	
55	<b>BARANGAY ACCOUNTABILITY REPORTING - BARANGAY 18</b>				
	TENTATIVE DATE: July - August 2024				
	<b>Day 1</b>				
	AM Snack	28	servings		
	Lunch	28	servings		
				Sub-Total	
56	<b>MUNICIPAL ACCOUNTABILITY REPORTING</b>				
	TENTATIVE DATE: August 19, 2024				
	<b>Day 1</b>				
	AM Snack	59	servings		
	Lunch	59	servings		
	PM Snack	59	servings		
				Sub-Total	
57	<b>SUSTAINABILITY PLANNING WORKSHOP</b>				
	TENTATIVE DATE: August 22-23, 2024				
	<b>Day 1</b>				
	AM Snack	66	servings		
	Lunch	66	servings		
	PM Snack	66	servings		
	<b>Day 2</b>				
	AM Snack	66	servings		
	Lunch	66	servings		
	PM Snack	66	servings		
				Sub-Total	
				<b>TOTAL</b>	
	<b>OTHER REQUIREMENTS</b>		<b>COMPLIANCE</b>		<b>REMARKS</b>
			<b>Can Comply</b>	<b>Cannot Comply</b>	
	A. Food station must be manned by restaurant crew or personnel for Buffet Lunch and AM and PM snacks should be plated. In case the end user opts for packed Lunch and AM/PM Snacks, meals should be packed in properly sealed Paper Food Box / Paper Bowl and should be accompanied by disposable wooden cutlery/utensils and tissue.		[ ]	[ ]	

<p><b>B. Buffet lunch with two viands (one meat/fish and one vegetable), soup, dessert, and bottled water / mineral water.</b></p> <p>AM and PM snacks are preferably healthy or indigenous with glass of coconut water or natural fruit infused drinks.</p> <p>Portioning of meals are as follows:  a. For meals : 1 cup of rice, 1 serving of vegetable, 1 serving of meat/fish  b. For snacks: (per piece:e.g.1 bowl of ginataan, 2pcs of suman with a slice of mango)</p> <p>Note: creamer, sugar and the like are preferred to be in a canister rather than in sachet to comply with green procurement. On the other hand, serving or portioning is based on appropriate and applicable standard measurement/servings.</p>	[ ]	[ ]	
<p><b>C. One buffet set-up for all meals. Meals should be served and available on time (Lunch: 11:50AM-12:00PM and AM/PM snacks: 10AM/3:00PM)</b></p>	[ ]	[ ]	
<p><b>D. Meals should be inclusive of free flowing coffee/lemon grass tea and mineral water. Coffee/tea must be served on an earlier time as set/scheduled by the end user.</b></p>	[ ]	[ ]	
<p><b>E. Service Provider shall be in charge of the collection of plates/containers/utensils.</b></p>	[ ]	[ ]	
<p><b>F. The procuring entity reserves the right to cancel the contract or reduce the quantity of the goods for any justifiable reasons or for any circumstance beyond the procuring entity's control (i.e. force majeure, fortuitous events, etc).</b></p>	[ ]	[ ]	
<p><b>G. The winning bidder shall be notified by the end user at least three (3) calendar days prior to the conduct of activities. The place of delivery of the goods / services is within CALANASAN, APAYAO.</b></p>	[ ]	[ ]	
<p><b>H. Service Provider must have Active Landbank Account for Payment Purposes. For other banks, service charge will be deducted upon payment on the account.</b></p>	[ ]	[ ]	
<b>PAYMENT SHALL BE MADE EVERY AFTER CONDUCT OF ACTIVITY AND THRU LANDBANK OF THE PHILIPPINES</b>			

• Award shall be made per:

Lot basis

Total Quoted Price

Note: **NO GIFT ALLOWED.** Pursuant to RA 6713, otherwise known as the Code of Conduct and Ethical Standards for Public Officials and Employees. The DSWD reserves the right to reject any or all offers at no costs, waive any therein and accept the offer most advantageous to the government.

Sir:

After having carefully read and accepted your terms and conditions, I / We submit our bid on the item/s quoted above.

**Name of Firm/Dealer/Contractor:** \_\_\_\_\_

**Office Address:** \_\_\_\_\_

**Owner's/Proprietor/President's Name and Signature:** \_\_\_\_\_

**Contact Number/s:** \_\_\_\_\_

**Email Address:** \_\_\_\_\_

**For Authorized Representative, kindly indicate the following:** \_\_\_\_\_

**Name and Signature:** \_\_\_\_\_

**Contact Number/s:** \_\_\_\_\_

**PhilGEPS Registration Number:** \_\_\_\_\_

\_\_\_\_\_  
**Name and Signature of Canvasser**

