

REQUEST FOR QUOTATION (RFQ)

PR/PP No.: 2024-04-223
End-user: KALAHI-CIDSS
Name of Project:

RFQ No.: 2024-04-416
Date: APR 15 2024
ABC: ₱317,000.00

**CATERING SERVICES RE: KALAHI-CIDSS PAMANA IP-CDD CEAC Activities for the City of
Tabuk, Kalinga 2024 Part 1**

Mode of Procurement: SMALL VALUE PROCUREMENT

Sir/Madam:

Please quote your lowest price on the item/s described below inclusive of taxes duly signed by you or your authorized representative, subject to the Terms and Condition provided in this RFQ and submit personally to the Office of the Procurement Section, 40 North Drive, Baguio City or through email at bacsec.car@dswd.gov.ph on or before APR 19 2024 12:00NN.


RINA CLAIRE L. REYES
BAC Chairperson

TERMS AND CONDITIONS:

1. Quotations in excess of the ABC will be **REJECTED**.
2. For unit price/s, quotations with a **dash or zero shall be deemed free of charge**.
3. All entries must be typewritten/printed/longhand. **Any erasure in the quotation must be countersigned by the bidder/representative**, otherwise quotation will be rejected.
4. The Procuring Entity **may give due preference to goods being offered with green component**.
5. If necessary, the BAC through the TWG, may require an ocular inspection of the venue/place of business/goods being offered.
6. Delivery of Goods / Services is **as indicated** in the next page.
7. Price validity shall be for a period of **120 calendar days** from RFQ Opening of the BAC until confirmation of Purchase Order by the winning supplier.
8. The following documents shall be attached upon submission of quotation, otherwise your quotation will not be accepted, please disregard if already submitted:
 - a. **Updated Mayor's / Business Permit**
 - b. **PhilGEPS Registration Certificate or PhilGEPS Registration Number to be indicated in space below (except for Negotiated Procurement - Emergency Cases, Sec. 53.2, RA 9184 IRR)**
 - o **Income/Business Tax Return (for Small Value Procurement, Direct Contracting above P500K, Emergency Cases above P500K, and Lease of Real Property/Venue).**
 - o **Official Receipt issued by BIR(a mere picture of the receipt can suffice)**
9. Where there is discrepancy between: (a) total price per item and unit price for the item as extended or multiplied by the quantity of that item, the unit price shall prevail; (b) stated total price and the actual sum of prices of component items, the lower shall prevail; (c) unit cost in the detailed estimate and unit cost in the bill of quantities, the lower shall prevail.
10. Suppliers/Contractors who **refuse to accept correction of price offer after Bid Evaluation may be disqualified**.
11. Award of Contract shall be made to the Lowest Calculated Responsive Quotation (LCRQ) that complies to the **technical specifications** and the **terms and conditions** stated herein.
12. The BAC shall require the bidder with Lowest Calculated Responsive Quotation (LCRQ) to submit the Omnibus Sworn Statement prior to issuance of Award / Purchase Order with ABC amounting to P500,000.00 for Emergency Cases and P50,000.00 above for Small Value Procurement .
13. Upon **approval of the Purchase Order (PO)**, the Procurement Section shall send or forward the **approved PO for confirmation** to the winning bidder. The **approved PO shall be confirmed within three (3) calendar days** upon sending the approved PO to the **winning bidder's officially registered email address** or upon notification of the winning bidder that the approved Purchase Order is available for confirmation. **Failure to submit the confirmed PO within the 3-day period shall cause the automatic cancellation of the PO.**
14. If the Supplier fails to deliver the required goods /services as specified in the Award / Purchase Order, the Procuring Entity may **disqualify bidder from participating future procurement activities to be conducted by DSWD-CAR.**
15. **Liquidated damages equivalent to one tenth of one percent (0.001)** of the value of the goods not delivered within the prescribed delivery period may be imposed per day of delay. The Procuring Entity (PE) may rescind the contract once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, without prejudice to other courses of action and remedies open to it.
16. Further information may be obtained from the Procurement Section with telephone number **(074) 661-0430 local 25123** or email address **bacsec.car@dswd.gov.ph**.

Republic of the Philippines
DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT
Cordillera Administrative Region
40 North Drive, Baguio City

REQUEST FOR QUOTATION (RFQ)

LOT NO.	DETAILED DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
	CATERING SERVICES RE: KALAHI-CIDSS PAMANA IP-CDD CEAC Activities for the City of Tabuk, Kalinga 2024 Part 1				
	STAGE 2: SUB-PROJECT DEVELOPMENT STAGE				
1	CDC Meeting for Criteria Setting Workshop TENTATIVE DATE: May 13, 2024				
	Day 1				
	AM Snack	95	serving		
	Lunch	95	serving		
				Sub-Total	
2	Technical Desk Review and Endorsement of Proposal TENTATIVE DATE: May 14, 2024				
	Day 1				
	AM Snack	30	serving		
	Lunch	30	serving		
	PM Snack	30	serving		
				Sub-Total	
3	CDC Meeting - Participatory Resource Allocation (CDC-PRA) TENTATIVE DATE: May 20, 2024				
	Day 1				
	AM Snack	123	serving		
	Lunch	123	serving		
				Sub-Total	
	STAGE 3: SUB-PROJECT IMPLEMENTATION STAGE				
4	BDC-TWG Meeting for SP Planning and Implementation - Barangay 1 TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	serving		
	Lunch	36	serving		
				Sub-Total	
5	BDC-TWG Meeting for SP Planning and Implementation - Barangay 2 TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	serving		
	Lunch	36	serving		
				Sub-Total	
6	BDC-TWG Meeting for SP Planning and Implementation - Barangay 3 TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	serving		
	Lunch	36	serving		
				Sub-Total	
7	BDC-TWG Meeting for SP Planning and Implementation - Barangay 4 TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	serving		
	Lunch	36	serving		
				Sub-Total	
8	BDC-TWG Meeting for SP Planning and Implementation - Barangay 5 TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	serving		
	Lunch	36	serving		
				Sub-Total	

9	BDC-TWG Meeting for SP Planning and Implementation - Barangay 6				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	serving
	Lunch	36	36	1	serving
					Sub-Total
10	BDC-TWG Meeting for SP Planning and Implementation - Barangay 7				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	serving
	Lunch	36	36	1	serving
					Sub-Total
11	BDC-TWG Meeting for SP Planning and Implementation - Barangay 8				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	serving
	Lunch	36	36	1	serving
					Sub-Total
12	BDC-TWG Meeting for SP Planning and Implementation - Barangay 9				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	serving
	Lunch	36	36	1	serving
					Sub-Total
13	BDC-TWG Meeting for SP Planning and Implementation - Barangay 10				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	serving
	Lunch	36	36	1	serving
					Sub-Total
14	BDC-TWG Meeting for SP Planning and Implementation - Barangay 11				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	serving
	Lunch	36	36	1	serving
					Sub-Total
15	BDC-TWG Meeting for SP Planning and Implementation - Barangay 12				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	serving
	Lunch	36	36	1	serving
					Sub-Total
16	BDC-TWG Meeting for SP Planning and Implementation - Barangay 13				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	serving
	Lunch	36	36	1	serving
					Sub-Total
17	BDC-TWG Meeting for SP Planning and Implementation - Barangay 14				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	serving
	Lunch	36	36	1	serving
					Sub-Total

18	BDC-TWG Meeting for SP Planning and Implementation - Barangay 15				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	1
	Lunch	36	36	1	1
					Sub-Total
19	BDC-TWG Meeting for SP Planning and Implementation - Barangay 16				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	1
	Lunch	36	36	1	1
					Sub-Total
20	BDC-TWG Meeting for SP Planning and Implementation - Barangay 17				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	1
	Lunch	36	36	1	1
					Sub-Total
21	BDC-TWG Meeting for SP Planning and Implementation - Barangay 18				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	1
	Lunch	36	36	1	1
					Sub-Total
22	BDC-TWG Meeting for SP Planning and Implementation - Barangay 19				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	1
	Lunch	36	36	1	1
					Sub-Total
23	BDC-TWG Meeting for SP Planning and Implementation - Barangay 20				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	1
	Lunch	36	36	1	1
					Sub-Total
24	BDC-TWG Meeting for SP Planning and Implementation - Barangay 21				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	1
	Lunch	36	36	1	1
					Sub-Total
25	BDC-TWG Meeting for SP Planning and Implementation - Barangay 22				
	TENTATIVE DATE: May 27 - June 14, 2024				
	Day 1				
	AM Snack	36	36	1	1
	Lunch	36	36	1	1
					Sub-Total
26	Procurement Training - Batch 1 (7 Barangays)				
	TENTATIVE DATE: June 22, 2024				
	Day 1				
	AM Snack	60	60	1	1
	Lunch	60	60	1	1
	PM Snack	60	60	1	1
					Sub-Total
					TOTAL

