

2.3	Hire of Vehicle for TARA Monitoring Activities									
	Abra	July. 2021		14	days					
	Apayao	Mar. 2021		10	days					
	Ifugao	Apr. 2021		12	days					
	Kalinga	May 2021		9	days					
	Mt. Province	June 2021		8	days					
2.4	Hire of Vehicle for Standards x <u>2 vans per trip for 2 days</u>			2	days with 2 vans per day					
	La Union	November 2021								
2.5	Hire of Vehicle for Pantawid Activities									
	Abra	April 20-24, 2021 x <u>3 vans for 5 days</u>		5	days with 3 vans per day					
	Ifugao	August 16-20, 2021 x <u>3 vans for 5 days</u>		5	days with 3 vans per day					
Grand Total										

Name: _____

Legal Capacity: _____

Signature: _____

Duly authorized to sign the Bid for and behalf of: _____
