



SUPPLEMENTAL/BID BULLETIN ADDENDUM NO. 02: ITB 2021-DSWD-CAR-013 March 09, 2021

This Addendum No. 02 is issued to modify, amend and clarify items in the Bid Documents issued for the Completion of the Four (4) Storey Training Center Building. This shall form an integral part of the Bid Documents.

Danamindiand		
Description/ Issues/	T.	
Concerns	From	То
To ensure that a	Original Schodule of Dre	Now Calant I as The
failure of bidding will	Original Schedule of Pre- Bid Conference: March 04,	
be avoided, and to	2021 (10:00AM)	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
clarify the	2021 (10.00AW)	(1:30PM)
requirements	Videoconferencing address:	Videoconforoncing address.
provided by the	meet.google.com/gar-qtpi-twz	Videoconferencing address: meet.google.com/ywh-yoyb-rnp
Procuring Entity, a	gar gipi twz	meetigoogie.com/ywn-yoyb-rnp
more		
comprehensive		
Pre bid conference		
shall be conducted		
Due to adjustment	Original Schedule for	New Schedule for Deadline
of Pre-Bid	Deadline of Submission of	of Submission of Bids:
Conference, the	Bids: March 16, 2021	March 29, 2021 (9:00AM)
deadline of	(9:00AM)	200
submission of		
bid/s shall likewise be moved.		
Due to adjustment	Original Schodule of Did	Name Oct 1 to 5
of Pre-Bid	Original Schedule of Bid Opening: March 16, 2021	New Schedule for Deadline
Conference and	(9:30AM)	of Submission of Bids:
deadline of	(0.00/11/1)	March 29, 2021 (10:30AM)
submission of bid/s,	Videoconferencing address:	Videoconferencing address:
schedule of bid	meet.google.com/ofz-ayyv-rth	Videoconferencing address: meet.google.com/oai-fdby-xwj
opening shall	2,200	
likewise be		
adjusted.		

For guidance and information.

ENRIQUE H. GASCON JR. Chairperson, Bids and Awards Committee